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Preface

This Bidding Document for the Procurement of Works has been prepared by Public Works Depart,
Government of Himachal Pradesh and is based on the Standard Bidding Document for the Procurement of
Works—Small Contracts (SBD Works-Small) issued by the Asian Development Bank dated December 2015.

ADB’s SBD Works-Small has the structure and the provisions of the Master Procurement Document entitled
“Bidding Documents for the Procurement of Works—Small Contracts”, prepared by multilateral development
banks and other public international financial institutions except where ADB-specific considerations have
required a change.
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2. Source of Funds

3. Fraud
andCorruption

1.1

1.2

2.1
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3.1

A. General

In connection with the Invitation for Bids (IFB) indicated in the Bid Data
Sheet (BDS), the Employer, as indicated in the BDS, issues this
Bidding Document for the procurement of the Works as specified in
Section 6 (Employer’s Requirements). The name, identification, and
number of contracts of this bidding are provided in the BDS.

Throughout this Bidding Document,

(a) the term “in writing” means communicated in written form and
delivered against receipt;

(b) except where the context requires otherwise, words indicating the
singular also include the plural and words indicating the plural also
include the singular; and

(c) “day” means calendar day.

The Borrower or Recipient (hereinafter called “Borrower”) indicated in
the BDS has applied for or received financing (hereinafter called
“funds”) from the Asian Development Bank (hereinafter called “ADB”)
toward the cost of the project named in the BDS. The Borrower intends
to apply a portion of the funds to eligible payments under the
contract(s) for which this Bidding Document is issued.

Payments by ADBwill be made only at the request of the Borrower and
upon approval by ADBin accordance with the terms and conditions of
the Financing Agreement between the Borrower and ADB (hereinafter
called “Financing Agreement”), and will be subject in all respects to the
terms and conditions of that Financing Agreement. No party other than
the Borrower shall derive any rights from the Financing Agreement or
have any claim to the funds.

ADB'’s Anticorruption Policy requires Borrowers (including beneficiaries
of ADB-financed activity), as well as Bidders, Suppliers, and
Contractors under ADB-financed contracts, observe the highest
standard of ethics during the procurement and execution of such
contracts. In pursuance of this policy, ADB

(a) defines, for the purposes of this provision, the terms set forth
below as follows:

(i) “corrupt practice” means the offering, giving, receiving, or
soliciting, directly or indirectly, anything of value to influence
improperly the actions of another party;

(i) “fraudulent practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or
attempts to mislead, a party to obtain a financial or other
benefit or to avoid an obligation;

(iii) “coercive practice” means impairing or harming, or
threatening to impair or harm, directly or indirectly, any
party or the property of the party to influence improperly the

Bidding Document for
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actions of a party;

(iv) “collusive practice” means an arrangement between two or
more parties designed to achieve an improper purpose,
including influencing improperly the actions of another
party;

(v) “obstructive practice” means (a) deliberately destroying,
falsifying, altering, or concealing of evidence material to an
ADB investigation; (b) making false statements to
investigators in order to materially impede an ADB
investigation; (c) failing to comply with requests to provide
information, documents or records in connection with an
Office of Anticorruption and Integrity (OAl) investigation; (d)
threatening, harassing, or intimidating any party to prevent
it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation; or (e)
materially impeding ADB’s contractual rights of audit or
access to information; and

(vi) “integrity violation" is any act which violates ADB’s
Anticorruption Policy, including (i) to (v) above and the
following: abuse, conflict of interest, violations of ADB
sanctions, retaliation against whistleblowers or witnesses,
and other violations of ADB's Anticorruption Policy,
including failure to adhere to the highest ethical standard.

(b)  will reject a proposal for award if it determines that the Bidder
recommended for award has, directly or through an agent,
engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices or other integrity violations in competing for the
Contract;

(c) will cancel the portion of the financing allocated to a contract if it
determines at any time that representatives of the Borrower or of
a beneficiary of ADBfinancing engaged in corrupt, fraudulent,
collusive, coercive,or obstructive practices or other integrity
violations during the procurement or the execution of that
contract, without the Borrower having taken timely and
appropriate action satisfactory to ADB to remedy the situation;

(d)  will impose remedial actions on a firm or an individual, at any
time, in accordance with ADB’s Anticorruption Policy and
Integrity Principles and Guidelines (both as amended from time
to time), including declaring ineligible, either indefinitely or for a
stated period of time, to participate1 in ADB-financed,
administered, or supported activities or to benefit from an ADB-
financed, administered, or supported contract, financially or
otherwise, if it at any time determines that the firm or individual
has, directly or through an agent, engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practices or other integrity
violations; and

Whether as a Contractor, Nominated Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other
capacity (different names are used depending on the particular Bidding Document). A Nominated Subcontractor is one that either
has been: (i) included by the Bidder in its prequalification application or bid because it brings specific and critical experience and
know-how that are accounted for in the evaluation of the bidder’s prequalification application or the bid; or (ii) appointed by the
Employer.

Single-Stage: Two-Envelope Procurement of Works-Small Contract Bidding Document for
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4. Eligible Bidders

3.2

4.1

4.2

43

(e) will have the right to require that a provision be included in
bidding documents and in contracts financed by ADB, requiring
Bidders, suppliers, and contractors to permit ADB or its
representative to inspect their accounts and records and other
documents relating to the bid submission and contract
performance and to have them audited by auditors appointed by
ADB.

Furthermore, Bidders shall be aware of the provisions of GCC 28.3
and 73.2 (i).

A Bidder may be a natural person, private entity, or government-owned
enterprisesubject to ITB 4.5 — or any combination of them with a formal
intent to enter into an agreement or under an existing agreement in the
form of a Joint Venture. In the case of a Joint Venture:

(a) all partners shall be jointly and severally liable; and

(b) the Joint Venture shall nominate a Representative who shall have
the authority to conduct all business for and on behalf of any and
all the parties of the Joint Venture during the bidding process and,
in the event the Joint Venture is awarded the Contract, during
contract execution.

A Bidder, and all parties constituting the Bidder, shall have the
nationality of an eligible country, in accordance with Section 5 (Eligible
Countries). A Bidder shall be deemed to have the nationality of a
country if the Bidder is a citizen or is constituted, or incorporated, and
operates in conformity with the provisions of the laws of that country.
This criterion shall also apply to the determination of the nationality of
proposed subcontractors or suppliers for any part of the Contract
including related services.

A Bidder shall not have a conflict of interest. All Bidders found to have
a conflict of interest shall be disqualified. A Bidder may be considered
to be in a conflict of interest with one or more parties in this bidding
process if any of, including but not limited to, the following apply:

(a) they have controlling shareholders in common; or

(b) they receive or have received any direct or indirect subsidy from
any of them; or

(c) they have the same legal representative for purposes of this bid; or

(d) they have a relationship with each other, directly or through
common third parties, that puts them in a position to have access
to material information about or improperly influence the Bid of
another Bidder, or influence the decisions of the Employer
regarding this bidding process; or

(e) a Bidder participates in more than one bid in this bidding process,
either individually or as a partner in a joint venture, except for
alternative offers permitted under ITB 13 of the Bidding Document.
This will result in the disqualification of all Bids in which it is
involved. However, subject to any finding of a conflict of interest in
terms of 4.3 (a) - (d) above,this does not limit the participation of a
Bidder as a Subcontractor in another Bid or of a firm as a
Subcontractor in more than one Bid; or

Bidding Document for
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1-6 Section 1 - Instructions to Bidders

(f) a Bidder or any affiliated entity,participated as a Consultant in the
preparation of the design or technical specifications of the works
that are the subject of the Bid; or

(9) a Bidder was affiliated with a firm or entity that has been hired (or
is proposed to be hired) by the Employer or Borrower as Engineer
for the contract.

4.4 A firm shall not be eligible to participate in any procurement activities
under an ADB-financed, administered, or supported project while
undertemporary suspension or debarment by ADB pursuant to its
Anticorruption Policy (see ITB 3), whether such debarment was directly
imposed by ADB, or enforced by ADB pursuant to the Agreement for
Mutual Enforcement of Debarment Decisions. A bid from a temporary
suspended or debarred firm will be rejected.

4.5 Government-owned enterprises in the Employer’s country shall be
eligible only if they can establish that they (i) are legally and financially
autonomous, (ii) operate under commercial law, and (iii) are not a
dependent agency of the Employer.

4.6 Bidders shall provide such evidence of their continued eligibility
satisfactory to the Employer, as the Employer shall reasonably
request.

4.7 Firms shall be excluded if by an act of compliance with a decision of
the United Nations Security Council taken under Chapter VII of the
Charter of the United Nations, the Borrower’'s country prohibits any
import of goods or contracting of works or services from that country
or any payments to persons or entities in that country.

4.8 In case a prequalification process has been conducted prior to the
bidding process, this bidding is open only to prequalified Bidders.

5. Eligible Materials, 5.1 The materials, equipment, and services to be supplied under the
Equipment and Contract shall have their origin in eligible source countries as defined
Services in ITB 4.2 above and all expenditures under the Contract will be limited

to such materials, equipment, and services. At the Employer’s request,
Bidders may be required to provide evidence of the origin of materials,
equipment, and services.

5.2 For purposes of ITB 5.1 above, “origin” means the place where the
materials and equipment are mined, grown, produced, or
manufactured, and from which the services are provided. Materials
and equipment are produced when, through manufacturing,
processing, or substantial or major assembling of components, a
commercially recognized product results that differs substantially in its
basic characteristics or in purpose or utility from its components.

B. Contents of Bidding Document

6. Sections of 6.1 The Bidding Document consist of Parts I, Il, and Ill, which include all
Bidding Document the sections indicated below, and should be read in conjunction with
any addenda issued in accordance with ITB 8.

PART 1 Bidding Procedures

Single-Stage: Two-Envelope Procurement of Works-Small Contract Bidding Document for
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7. Clarification of
Bidding
Document, Site
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6.2

6.3

6.4

71

7.2

7.3

Section 1 - Instructions to Bidders (ITB)

Section 2 - Bid Data Sheet (BDS)

Section 3 - Evaluation and Qualification Criteria (EQC)
Section 4 - Bidding Forms (BDF)

Section 5 - Eligible Countries (ELC)

PART Il Requirements
Section 6 —Employer’s Requirements (ERQ)

PART Il Conditions of Contract and Contract Forms
Section 7 - General Conditions of Contract (GCC)
Section 8 - Particular Conditions of Contract (PCC)
Section 9 - Contract Forms (COF)

The Invitation for Bids (IFB) issued by the Employer is not part of the
Bidding Document.

The Employer is not responsible for the completeness of the Bidding
Document and their Addenda, if they were not obtained directly from
the source stated by the Employer in the IFB.

The Bidder is expected to examine all instructions, forms, terms, and
specifications in the Bidding Document. Failure to furnish all
information or documentation required by the Bidding Document may
result in the rejection of the bid.

A prospective Bidder requiring any clarification on the Bidding
Document shall contact the Employer in writing at the Employer’s
address indicated in the BDS or raise his inquiries during the pre-bid
meeting if provided for in accordance with ITB 7.4. The Employer will
respond in writing to any request for clarification, provided that such
request is received prior to the deadline for submission of bids, within a
period given in the BDS. The Employer shall forward copies of its
response to all Bidders who have acquired the Bidding Document in
accordance with ITB 6.3, including a description of the inquiry but
without identifying its source. Should the Employer deem it necessary
to amend the Bidding Document as a result of a request for
clarification, it shall do so following the procedure under ITB 8 and ITB
22.2.

The Bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself, on its own risk and responsibility, all
information that may be necessary for preparing the Bid and entering
into a contract for construction of the Works. The costs of visiting the
Site shall be at the Bidder's own expense.

The Bidder and any of its personnel or agents will be granted
permission by the Employer to enter its premises and lands for the
purpose of such visit, but only upon the express condition that the
Bidder, its personnel, and agents will release and indemnify the
Employer and its personnel and agents from and against all liability in
respect thereof, and will be responsible for death or personal injury,
loss of or damage to property, and any other loss, damage, costs, and
expenses incurred as a result of the inspection.

Bidding Document for
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7.4 The Bidder's designated representative is invited to attend a pre-bid
meeting, if provided for in the BDS. The purpose of the meeting will be
to clarify issues and to answer questions on any matter that may be
raised at that stage.

7.5 The Bidder is requested to submit any questions in writing, to reach the
Employer not later than 1 week before the meeting.

7.6 Minutes of the pre-bid meeting, including the text of the questions
raised, without identifying the source, and the responses given,
together with any responses prepared after the meeting, will be
transmitted promptly to all Bidders who have acquired the Bidding
Document in accordance with ITB 6.3. Any modification to the Bidding
Document that may become necessary as a result of the pre-bid
meeting shall be made by the Employer exclusively through the issue
of an addendum pursuant to ITB 8 and not through the minutes of the
pre-bid meeting.

7.7 Nonattendance at the pre-bid meeting will not be a cause for
disqualification of a Bidder.

8. Amendment of 8.1 At any time prior to the deadline for submission of Bids, the Employer
Bidding Document may amend the Bidding Document by issuing addenda.

8.2 Any addendum issued shall be part of the Bidding Document and shall
be communicated in writing to all who have obtained the Bidding
Document from the Employer in accordance with ITB 6.3.

8.3 To give prospective Bidders reasonable time in which to take an
addendum into account in preparing their Bids, the Employer may, at
its discretion, extend the deadline for the submission of Bids, pursuant
to ITB 22.2.

C. Preparation of Bids

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and
submission of its Bid, and the Employer shall in no case be
responsible or liable for those costs, regardless of the conduct or
outcome of the bidding process.

10. Language of Bid 10.1 The Bid, as well as all correspondence and documents relating to the
bid exchanged by the Bidder and the Employer, shall be written in the
language specified in the BDS. Supporting documents and printed
literature that are part of the Bid may be in another language provided
they are accompanied by an accurate translation of the relevant
passages in the language specified in the BDS, in which case, for
purposes of interpretation of the Bid, such translation shall govern.

11. Documents 11.1 The Bid shall comprise two envelopes submitted simultaneously, one
Comprising the called the Technical Bid containing the documents listed in ITB
Bid 11.2and the other the Price Bid containing the documents listed in ITB

11.3, both envelopes enclosed together in an outer single envelope.

Single-Stage: Two-Envelope Procurement of Works-Small Contract Bidding Document for
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12. Letters of Bid and
Schedules

13. Alternative Bids

11.2

12.1

13.1

13.2

13.3

The Technical Bid shall comprise the following:
(a) Letter of Technical Bid;

(b) Bid Security or Bid-Securing Declaration, in accordance with ITB
19;

(c) alternative Bids, at Bidder's option and if permissible, in
accordance with ITB 13;

(d) written confirmation authorizing the signatory of the Bid to commit
the Bidder, in accordance with ITB 20.2;

(e) documentary evidence in accordance with ITB 17, establishing the
Bidder’s qualifications to perform the contract;

(f) Technical Proposal in accordance with ITB 16;

(g) Any other document required in the BDS.

The Price Bid shall comprise the following:
(a) Letter of Price Bid;

(b) completed Price Schedules, in accordance with ITB 12 and ITB 14,
or as stipulated in the BDS;

(c) alternative price Bids, at Bidder's option and if permissible, in
accordance with ITB 13;

(d) Any other document required in the BDS.

In addition to the requirements under ITB 11.2, Bids submitted by a
Joint Venture shall include a copy of the Joint Venture Agreement
entered into by all partners. Alternatively, a Letter of Intent to execute
a Joint Venture Agreement in the event of a successful Bid shall be
signed by all partners and submitted with the Bid, together with a
copy of the proposed agreement.

The Letters of Technical Bid and Price Bid, and the Schedules, and all
documents listed under Clause 11, shall be prepared using the
relevant forms furnished in Section 4 (Bidding Forms). The forms must
be completed without any alterations to the text, and no substitutes
shall be accepted. All blank spaces shall be filled in with the
information requested and as required in the BDS.

Unless otherwise indicated in the BDS, alternative Bids shall not be
considered.

When alternative times for completion are explicitly invited, a statement
to that effect will be included in the BDS, as will the method of
evaluating different times for completion.

When specified in the BDS pursuant to ITB 13.1, and subject to ITB
13.4 below, Bidders wishing to offer technical alternatives to the
requirements of the Bidding Document must first price the Employer’s
design as described in the Bidding Document and shall further provide
all information necessary for a complete evaluation of the alternative
by the Employer, including drawings, design calculations, technical
specifications, breakdown of prices, and proposed construction
methodology and other relevant details. Only the technical alternatives,
if any, of the lowest evaluated Bidder conforming to the basic technical
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requirements shall be considered by the Employer.

13.4 When specified in the BDS, Bidders are permitted to submit alternative
technical solutions for specified parts of the Works. Such parts will be
identified in the BDS and described in Section 6 (Employer’s
Requirements). The method for their evaluation will be stipulated in
Section 3 (Evaluation and Qualification Criteria).

14. Bid Prices and 14.1 The prices and discounts quoted by the Bidder in the Letter of Price
Discounts Bid and in the Schedules shall conform to the requirements specified
below.

14.2 The Bidder shall submit a bid for the whole of the works described in
ITB 1.1 by filling in prices for all items of the Works, as identified in
Section 4 (Bidding Forms). In case of admeasurement contracts, the
Bidder shall fill in rates and prices for all items of the Works described
in the Bill of Quantities. Items against which no rate or price is entered
by the Bidder will not be paid for by the Employer when executed and
shall be deemed covered by the rates for other items and prices in the
Bill of Quantities.

14.3 The price to be quoted in the Letter of Price Bid shall be the total price
of the Bid, excluding any discounts offered. Absence of the total bid
price in the Letter of Price Bid may result in the rejection of the Bid.

14.4 The Bidder shall quote any discounts and the methodology for their
application in the Letter of Price Bid, in accordance with ITB 12.1.

14.5 Unless otherwise provided in the BDS and the Conditions of Contract,
the prices quoted by the Bidder shall be fixed. If the prices quoted by
the Bidder are subject to adjustment during the performance of the
Contract in accordance with the provisions of the Conditions of
Contract, the Bidder shall furnish the indexes and weightings for the
price adjustment formulas in the Table(s) of Adjustment Data in
Section 4 (Bidding Forms) and the Employer may require the Bidder to
justify its proposed indexes and weightings.

14.6 If so indicated in ITB 1.1, bids are being invited for individual contracts
or for any combination of contracts (packages). Bidders wishing to
offer any price reduction for the award of more than one Contract shall
specify in their bid the price reductions applicable to each package, or
alternatively, to individual Contracts within the package. Price
reductions or discounts shall be submitted in accordance with ITB
14.4, provided the Bids for all contracts are submitted and opened at
the same time.

14.7 All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, as of the date 28 days prior to the
deadline for submission of bids, shall be included in the rates and
prices and the total Bid Price submitted by the Bidder.

15. Currencies of Bid  15.1 The currency(ies) of the Bid and payment shall be as specified in the
and Payment BDS.

Single-Stage: Two-Envelope Procurement of Works-Small Contract Bidding Document for
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Bidders may be required by the Employer to justify, to the Employer’s
satisfaction, their local and foreign currency requirements, and to
substantiate that the amounts included in the prices shown in the
appropriate form(s) of Section 4, in which case a detailed breakdown
of the foreign currency requirements shall be provided by Bidders.

The Bidder shall furnish a Technical Proposal including a statement of
work methods, equipment, personnel, schedule, and any other
information as stipulated in Section 4 (Bidding Forms), in sufficient
detail to demonstrate the adequacy of the Bidders’ proposal to meet
the work requirements and the completion time.

To establish its qualifications to perform the Contract in accordance
with Section 3 (Evaluation and Qualification Criteria) the Bidder shall
provide the information requested in the corresponding information
sheets included in Section 4 (Bidding Forms).

Domestic Bidders, individually or in joint ventures, applying for
eligibility for domestic preference shall supply all information required
to satisfy the criteria for eligibility in accordance with ITB 35.

Bids shall remain valid for the period specified in the BDS after the bid
submission deadline date prescribed by the Employer. A bid valid for a
shorter period shall be rejected by the Employer as nonresponsive.

In exceptional circumstances, prior to the expiration of the bid validity
period, the Employer may request Bidders to extend the period of
validity of their Bids. The request and the responses shall be made in
writing. If a bid security is requested in accordance with ITB 19, it shall
also be extended 28 days beyond the deadline of the extended validity
period. A Bidder may refuse the request without forfeiting its bid security.
A Bidder granting the request shall not be required or permitted to modify
its Bid.

Unless otherwise specified in the BDS, the Bidder shall furnish as part
of its Bid, in original form,either a Bid-Securing Declaration or a bid
security as specified in the BDS. In the case of a bid security, the
amount and currency shall be as specified in the BDS.

If a Bid-Securing Declaration is required pursuant to ITB 19.1, it shall
use the form included in Section 4 (Bidding Forms). The Employer will
declare a Bidder ineligible to be awarded a Contract for a specified
period of time, as indicated in the BDS, if the Bid-Securing Declaration
is executed.

If a bid security is specified pursuant to ITB 19.1, the bid security shall
be, at the Bidder’s option, in any of the following forms:

(a) an unconditional bank guarantee,

(b) an irrevocable letter of credit, or

(c) a cashier’s or certified check,

all from a reputable bank from an eligible countryas described in
Section 5 (Eligible Countries). In the case of a bank guarantee, the bid
security shall be submitted either using the Bid Security Form included
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in Section 4 (Bidding Forms) or another form acceptable to the
Employer. The form must include the complete name of the Bidder.
The bid security shall be valid for 28 days beyond the original validity
period of the bid, or beyond any period of extension if requested under
ITB 18.2.

Unless otherwise specified in the BDS, any Bid not accompanied by a
substantially compliant bid security or Bid-Securing Declaration, if one
is required in accordance with ITB 19.1, shall be rejected by the
Employer as nonresponsive.

If a bid security is specified pursuant to ITB 19.1, thebid security of
unsuccessful Bidders shall be returned as promptly as possible upon
the successful Bidder’s furnishing of the performance security pursuant
to ITB 42.

If a bid security is specified pursuant to ITB 19.1, the bid security of the
successful Bidder shall be returned as promptly as possible once the
successful Bidder has signed the Contract and furnished the required
performance security.

The bid security may be forfeited or the Bid-Securing Declaration
executed

(a) if a Bidder withdraws its bid during the period of bid validity
specified by the Bidder on the Letters of Technical Bid and Price
Bid, except as provided in ITB 18.2; or

(b) if the successful Bidder fails to
(i) sign the Contract in accordance with ITB 41;
(i) furnish a performance security in accordance with ITB 42;
(iii) accept arithmetical corrections in accordance with ITB 33; or
(

iv) furnish a domestic preference security, if applicable, in
accordance with ITB 42.

The bid security or the Bid-Securing Declaration of a Joint Venture
shall be in the name of the Joint Venture that submits the Bid. If the
Joint Venture has not been legally constituted at the time of bidding,
the bid security or the Bid-Securing Declaration shall be in the names
of all future partners as named in the letter of intent mentioned in ITB
4.1,

The Bidder shall prepare one original set of the Technical Bid and one
original of the Price Bid comprising the Bid as described in ITB 11 and
clearly mark it “ORIGINAL - TECHNICAL BID” and “ORIGINAL -
PRICE BID.” Alternative Bids, if permitted in accordance with ITB 13,
shall be clearly marked “ALTERNATIVE.” In addition, the Bidder shall
submit copies of the Bid in the number specified in theBDS, and clearly
mark each of them “COPY.” In the event of any discrepancy between
the original and the copies, the original shall prevail.

The original and all copies of the Bid shall be typed or written in
indelible ink and shall be signed by a person duly authorized to sign on
behalf of the Bidder. This authorization shall consist of a written
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confirmation as specified in the BDS and shall be attached to the Bid.
The name and position held by each person signing the authorization
must be typed or printed below the signature. All pages of the Bid,
except for unamended printed literature, shall be signed or initialed by
the person signing the bid.If a Bidder submits a deficient authorization,
the Bid shall not be rejected in the first instance. The Employer shall
request the Bidder to submit an acceptable authorization within the
number of days as specified in the BDS. Failure to provide an
acceptable authorization within the prescribed period of receiving such
a request shall cause the rejection of the Bid.

Any amendments such as interlineations, erasures, or overwriting shall
be valid only if they are signed or initialed by the person signing the
Bid.

Submission and Opening of Bids

Bidders may always submit their Bids by mail or by hand. When so
specified in the BDS, Bidders shall have the option of submitting their
Bids electronically. Procedures for submission, sealing, and marking
are as follows:

(a) Bidders submitting Bids by mail or by hand shall enclose the
original of the Technical Bid, the original of the Price Bid, and
each copy of the Technical Bid and each copy of the Price Bid, in
separate sealed envelopes, duly marking the envelopes as
“ORIGINAL - TECHNICAL BID,” “ORIGINAL - PRICE BID,” and
“COPY NO... - TECHNICAL BID,” and “COPY NO.... - PRICE
BID.” These envelopes, the first containing the originals and the
others containing copies, shall then be enclosed in one single
envelope per set. If permitted in accordance with ITB 13,
alternative Bids shall be similarly sealed, marked and included in
the sets. The rest of the procedure shall be in accordance with
ITB 21.2 and ITB 21.3.

(b) Bidders submitting Bids electronically shall follow the electronic
bid submission procedures specified in the BDS.
The inner and outer envelopes shall
(a) bear the name and address of the Bidder;
(b) be addressed to the Employer as provided in BDS 22.1; and
(c) bear the specific identification of this bidding process indicated in
the BDS 1.1.

The outer envelopes and the inner envelopes containing the Technical
Bid shall bear a warning not to open before the time and date for the
opening of Technical Bid, in accordance with ITB 25.1.

The inner envelopes containing the Price Bid shall bear a warning not
to open until advised by the Employer in accordance with ITB 25.7.

If all envelopes are not sealed and marked as required, the Employer
will assume no responsibility for the misplacement or premature
opening of the Bid.
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22. Deadline for 22.1 Bids must be received by the Employer at the address and no later
Submission of than the date and time indicated in the BDS.
Bids

22.2 The Employer may, at its discretion, extend the deadline for the
submission of Bids by amending the Bidding Document in accordance
with ITB 8, in which case all rights and obligations of the Employer and
Bidders previously subject to the deadline shall thereafter be subject to
the deadline as extended.

23. Late Bids 23.1 The Employer shall not consider any Bid that arrives after the deadline
for submission of bids, in accordance with ITB 22. Any Bid received by
the Employer after the deadline for submission of Bids shall be
declared late, rejected, and returned unopened to the Bidder.

24. Withdrawal, 24.1 A Bidder may withdraw, substitute, or modify its Bid — Technical or
Substitution, and Price — after it has been submitted by sending a written notice, duly
Modification of signed by an authorized representative, and shall include a copy of the
Bids authorization in accordance with ITB 20.2, (except that withdrawal

notices do not require copies). The corresponding substitution or
modification of the Bid must accompany the respective written notice.
All notices must be

(a) prepared and submitted in accordance with ITB 20 and ITB 21
(except that withdrawal notices do not require copies), and in
addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and

(b) received by the Employer prior to the deadline prescribed for
submission of Bids, in accordance with ITB 22.

24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall be
returned unopened to the Bidders.

24.3 No Bid may be withdrawn, substituted, or modified in the interval
between the deadline for submission of Bids and the expiration of the
period of bid validity specified by the Bidder on the Letters of Technical
Bid and Price Bid or any extension thereof.

25. Bid Opening 25.1 The Employer shall open the Technical Bids in public at the address,
on the date, and time specified in the BDS in the presence of Bidders®
designated representatives and anyone who choose to attend. Any
specific electronic bid opening procedures required if electronic bidding
is permitted in accordance with ITB 21.1, shall be as specified in the
BDS.The Price Bids will remain unopened and will be held in custody
of the Employer until the specified time of their opening. If the
Technical Bid and Price Bid are submitted together in one envelope,
the Employer may reject the entire Bid. Alternatively, the Price Bid may
be immediately resealed for later evaluation.

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read
out and the envelope with the corresponding Bid shall not be opened,
but returned to the Bidder. No bid withdrawal shall be permitted unless
the corresponding withdrawal notice contains a valid authorization to
request the withdrawal and is read out at bid opening.
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Second, outer envelopes marked “SUBSTITUTION” shall be opened.
The inner envelopes containing the Substitution Technical Bid and/or
Substitution Price Bid shall be exchanged for the corresponding
envelopes being substituted, which are to be returned to the Bidder
unopened. Only the Substitution Technical Bid, if any, shall be opened,
read out, and recorded. Substitution Price Bid will remain unopened in
accordance with ITB 25.1. No envelope shall be substituted unless the
corresponding substitution notice contains a valid authorization to
request the substitution and is read out and recorded at bid opening.

Next, outer envelopes marked “MODIFICATION” shall be opened. No
Technical Bid and/or Price Bid shall be modified unless the
corresponding modification notice contains a valid authorization to
request the modification and is read out and recorded at the opening of
Technical Bids. Only the Technical Bids, both Original as well as
Modification, are to be opened, read out, and recorded at the opening.
Price Bids, both Original and Modification, will remain unopened in
accordance with ITB 25.1.

All other envelopes holding the Technical Bids shall be opened one at
a time, and the following read out and recorded:

(a) the name of the Bidder;
(b) whether there is a modification or substitution;

(c) the presence of a bid securityor a Bid-Securing Declaration, if
required; and

(d) any other details as the Employer may consider appropriate.

Only Technical Bids and alternative Technical Bids read out and
recorded at bid opening shall be considered for evaluation. Unless
otherwise specified in the BDS, all pages of the Letter of Technical Bid are
to be initialed by at least three representatives of the Employer attending
the bid opening.No Bid shall be rejected at the opening of Technical
Bids except for late bids, in accordance with ITB 23.1.

The Employer shall prepare a record of the opening of Technical Bids
that shall include, as a minimum, the name of the Bidder and whether
there is a withdrawal, substitution, or modification; alternative
proposals; and the presence or absence of a bid security or a Bid-
Securing Declaration, if one was required. The Bidders’
representatives who are present shall be requested to sign the record.
The omission of a Bidder’s signature on the record shall not invalidate
the contents and effect of the record. A copy of the record shall be
distributed to all Bidders who submitted Bids on time, and posted
online when electronic bidding is permitted.

At the end of the evaluation of the Technical Bids, the Employer will
invite bidders who have submitted substantially responsive Technical
Bids and who have been determined as being qualified for award to
attend the opening of the Price Bids. The date, time, and location of
the opening of Price Bids will be advised in writing by the Employer.
Bidders shall be given reasonable notice for the opening of Price Bids.
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25.8 The Employer will notify Bidders in writing who have been rejected on
the grounds of their Technical Bids being substantially nonresponsive
to the requirements of the Bidding Document and return their Price
Bids unopened.

25.9 The Employer shall conduct the opening of Price Bids of all Bidders
who submitted substantially responsive Technical Bids, in the
presence of Bidders® representatives who choose to attend at the
address, on the date, and time specified by the Employer. The
Bidder’s representatives who are present shall be requested to sign a
register evidencing their attendance.

25.10 All envelopes containing Price Bids shall be opened one at a time and
the following read out and recorded:

(a) the name of the Bidder;

(b) whether there is a modification or substitution;

(c) the Bid Prices, including any discounts and alternative offers; and
(d) any other details as the Employer may consider appropriate.

Only Price Bids, discounts, and alternative offers read out and
recorded during the opening of Price Bids shall be considered for
evaluation. Unless otherwise specified in the BDS, all pages of the Letter
of Price Bid and Schedules are to be initialed by at least three
representatives of the Employer attending the bid opening.No Bid shall
be rejected at the opening of Price Bids.

25.11 The Employer shall prepare a record of the opening of Price Bids that
shall include, as a minimum, the name of the Bidder, the Bid Price
(per lot if applicable), any discounts, and alternative offers. The
Bidders’ representatives who are present shall be requested to sign
the record. The omission of a Bidder’s signature on the record shall
not invalidate the contents and effect of the record. A copy of the
record shall be distributed to all Bidders who submitted Bids on time,
and posted online when electronic bidding is permitted.

E. Evaluation and Comparison of Bids

26. Confidentiality 26.1 Information relating to the examination, evaluation, comparison, and
postqualification of Bids and recommendation of contract award, shall
not be disclosed to Bidders or any other persons not officially
concerned with such process until information on Contract award is
communicated to all Bidders.

26.2 Any attempt by a Bidder to influence the Employer in the evaluation of
the Bids or Contract award decisions may result in the rejection of its
Bid.

26.3 Notwithstanding ITB 26.2, from the time of bid opening to the time of
Contract award, if any Bidder wishes to contact the Employer on any
matter related to the bidding process, it may do so in writing.

27. Clarification of 27.1 To assist in the examination, evaluation, and comparison of the
Bids Technical and Price Bids, the Employer may, at its discretion, ask any
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Bidder for a clarification of its Bid. Any clarification submitted by a
Bidder that is not in response to a request by the Employer shall not be
considered. The Employer’s request for clarification and the response
shall be in writing. No change in the substance of the Technical Bid or
prices in the Price Bid shall be sought, offered, or permitted, except to
confirm the correction of arithmetic errors discovered by the Employer
in the evaluation of the Price Bids, in accordance with ITB 33.

If a Bidder does not provide clarifications of its Bid by the date and time
set in the Employer’s request for clarification, its Bid may be rejected.

During the evaluation of bids, the following definitions apply:

(a) “Deviation” is a departure from the requirements specified in the
Bidding Document;

(b) “Reservation” is the setting of limiting conditions or withholding
from complete acceptance of the requirements specified in the
Bidding Document; and

(c) “Omission” is the failure to submit part or all of the information or
documentation required in the Bidding Document.

The Employer shall examine the Technical Bid to confirm that all
documents and technical documentation requested in ITB 11.2 have
been provided, and to determine the completeness of each document
submitted.

The Employer shall confirm that the following documents and
information have been provided in the Technical Bid. If any of these
documents or information is missing, the offer shall be rejected.

(a) Letter of Technical Bid;

(b) written confirmation of authorization to commit the Bidder;
(c) Bid Securityor Bid-Securing Declaration, if applicable; and
(d) Technical Proposal in accordance with ITB 16.

The Employer’s determination of a Bid’s responsiveness is to be based
on the contents of the Bid itself, as defined in ITB11.

A substantially responsive Technical Bid is one that meets the
requirements of the Bidding Document without material deviation,
reservation, or omission. A material deviation, reservation, or omission
is one that,

(a) if accepted, would:

(i) affect in any substantial way the scope, quality, or
performance of the Works specified in the Contract; or

(ii) limit in any substantial way, inconsistent with the Bidding
Document, the Employer’s rights or the Bidder’s obligations
under the proposed Contract; or

(b) if rectified, would unfairly affect the competitive position of other
Bidders presenting substantially responsive Bids.
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30.3 The Employer shall examine the technical aspects of the Bid submitted
in accordance with ITB 16, Technical Proposal, in particular, to confirm
that all requirements of Section 6 (Employer’'s Requirements) have
been met without any material deviation, reservation, or omission.

30.4 If a Bid is not substantially responsive to the requirements of the
Bidding Document, it shall be rejected by the Employer and may not
subsequently be made responsive by correction of the material
deviation, reservation, or omission.

31. Nonmaterial 31.1 Provided that a Bid is substantially responsive, the Employer may
Nonconformities waive any nonconformities in the Bid that do not constitute a material
deviation, reservation, or omission.

31.2 Provided that a Technical Bidis substantially responsive, the Employer
may request that the Bidder submit the necessary information or
documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities in the Technical Bidrelated to
documentation requirements. Requesting information or
documentation on such nonconformities shall not be related to any
aspect of the Price Bid. Failure of the Bidder to comply with the request
may result in the rejection of its Bid.

31.3 Provided that a Technical Bidis substantially responsive, the Employer
shall rectify quantifiable nonmaterial nonconformities related to the Bid
Price. To this effect, the Bid Price shall be adjusted, for comparison
purposes only, to reflect the price of a missing or non-conforming item
or component. The adjustment shall be made using the method
indicated in Section 3 (Evaluation and Qualification Criteria).

32. Qualification of 32.1 The Employer shall determine to its satisfaction during the evaluation
the Bidder of Technical Bids whether Biddersmeet the qualifying criteria specified
in Section 3 (Evaluation and Qualification Criteria).

32.2 The determination shall be based upon an examination of the
documentary evidence of the Bidder’s qualifications submitted by the
Bidder, pursuantto ITB 17.1.

32.3 An affirmative determination shall be a prerequisite for the opening and
evaluation of a Bidder’s Price Bid. A negative determination shall result
into the disqualification of the Bid, in which event the Employer shall
return the unopened Price Bid to the Bidder.

33. Correction of 33.1 During the evaluation of Price Bids, the Employer shall correct
Arithmetical arithmetical errors on the following basis:
Errors

(a) Only for unit price contracts,if there is a discrepancy between the
unit price and the total price that is obtained by multiplying the unit
price and quantity, the unit price shall prevail and the total price
shall be corrected, unless in the opinion of the Employer there is
an obvious misplacement of the decimal point in the unit price, in
which case the total price as quoted shall govern and the unit price
shall be corrected.

(b) If there is an error in a total corresponding to the addition or
subtraction of subtotals, the subtotals shall prevail and the total
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shall be corrected.

(c) If there is a discrepancy between the bid price in the Summary of
Bill of Quantities and the bid amount in item (c) of the Letter of
Price Bid, the bid price in the Summary of Bill of Quantities will
prevail and the bid amount in item (c) of the Letter of Price Bid will
be corrected.

(d) If there is a discrepancy between words and figures, the amount in
words shall prevail, unless the amount expressed in words is
related to an arithmetic error, in which case the amount in figures
shall prevail subject to (a), (b) and (c) above.

If the Bidder that submitted the lowest evaluated bid does not accept
the correction of errors, its Bid shall be disqualified and its bid security
may be forfeitedor its Bid-Securing Declaration executed.

For evaluation and comparison purposes, the currency(ies) of the Bid
shall be converted into a single currency as specified in the BDS.

Unless otherwise specified in the BDS, a margin of preference shall
not apply.

The Employer shall use the criteria and methodologies listed in this
Clause. No other evaluation criteria or methodologies shall be
permitted.

To evaluate the Price Bid, the Employer shall consider the following:

(a) the bid price, excluding Provisional Sums and the provision, if any,
for contingencies in the Summary Bill of Quantities for
admeasurement contracts, or Schedule of Prices for lump sum
contracts, but including Daywork items, where priced competitively;

(b) price adjustment for correction of arithmetic errors in accordance
with ITB 33.1;

(c) price adjustment due to discounts offered in accordance with ITB
14.4;

(d) converting the amount resulting from applying (a) to (c) above, if
relevant, to a single currency in accordance with ITB 34;

(e) adjustment for nonconformities in accordance with ITB 31.3; and

(f) application of all the evaluation factors indicated in Section 3
(Evaluation and Qualification Criteria).

The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of the
Contract, shall not be taken into account in bid evaluation.

If this Bidding Document allows Bidders to quote separate prices for
different contracts, and to award multiple contracts to a single Bidder,
the methodology to determine the lowest evaluated price of the
contract combinations, including any discounts offered in the Letter of
Price Bid, is specified in Section 3 (Evaluation and Qualification
Criteria).
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36.5 If the Bidfor an admeasurement contract, which results in the lowest
Evaluated Bid Price, is seriously unbalanced, front loaded or
substantially below updated estimates in the opinion of the Employer,
the Employer may require the Bidder to produce detailed price
analyses for any or all items of the Bill of Quantities, to demonstrate
the internal consistency of those prices with the construction methods
and schedule proposed. After evaluation of the price analyses, taking
into consideration the schedule of estimated Contract payments, the
Employer may require that the amount of the performance security be
increased at the expense of the Bidder to a level sufficient to protect
the Employer against financial loss in the event of default of the
successful Bidder under the Contract.

37. Comparison of 37.1 The Employer shall compare all substantially responsive Bids to
Bids determine the lowest evaluated Bid, in accordance with ITB 36.2.

38. Employer’s Right 38.1 The Employer reserves the right to accept or reject any Bid, and to

to Accept Any Bid, annul the bidding process and reject all Bids at any time prior to
and to Reject Any contract award, without thereby incurring any liability to Bidders. In
or All Bids case of annulment, all Bids submitted and specifically, bid securities,

shall be promptly returned to the Bidders.

F. Award of Contract

39. Award Criteria 39.1 The Employer shall award the Contract to the Bidder whose offer has
been determined to be the lowest evaluated Bid and is substantially
responsive to the Bidding Document, provided further that the Bidder is
determined to be qualified to perform the Contract satisfactorily.

40. Notification of 40.1 Prior to the expiration of the period of bid validity, the Employer shall
Award notify the successful Bidder, in writing, that its Bid has been accepted.

40.2 At the same time, the Employer shall also notify all other Bidders of the
results of the bidding. The Employer will publish in an English
language newspaper or well-known freely accessible website the
results identifying the bid and lot numbers and the following
information: (i) name of each Bidder who submitted a Bid; (ii) bid prices
as read out at bid opening; (iii) name and evaluated prices of each Bid
that was evaluated; (iv) name of bidders whose bids were rejected and
the reasons for their rejection; and (v) name of the winning Bidder, and
the price it offered, as well as the duration and summary scope of the
contract awarded. After publication of the award, unsuccessful Bidders
may request in writing to the Employer for a debriefing seeking
explanations on the grounds on which their Bids were not selected.
The Employer shall promptly respond in writing to any unsuccessful
Bidder who, after publication of contract award, requests a debriefing.

40.3 Until a formal contract is prepared and executed, the notification of
award shall constitute a binding Contract.

41. Signing of 41.1 Promptly after notification, the Employer shall send the successful
Contract Bidder the Contract Agreement.

41.2 Within 28 days of receipt of the Contract Agreement, the successful
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Bidder shall sign, date, and return it to the Employer.

42. Performance 42.1 Within 28 days of the receipt of notification of award from the
Security Employer, the successful Bidder shall furnish the performance security
in accordance with the Conditions of Contract, subject to ITB 36.5,
using for that purpose the Performance Security Form included in
Section 9 (Contract Forms), or another form acceptable to the
Employer.

42.2 Failure of the successful Bidder to submit the above-mentioned
Performance Security or to sign the Contract Agreement shall
constitute sufficient grounds for the annulment of the award and
forfeiture of the bid securityor execution of the Bid-Securing
Declaration. In that event the Employer may award the Contract to the
next lowest evaluated Bidder whose offer is substantially responsive
and is determined by the Employer to be qualified to perform the
Contract satisfactorily.

42.3 The above provision shall also apply to the furnishing of a domestic
preference security, if so required.
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A. General

ITB 1.1

The number of the Invitation for Bids (IFB) is: PWD/07/R8/2021-22

ITB 1.1

The Employer is: Public Works Department, Government of Himachal Pradesh,
represented by Superintending Engineer, 6th Circle, Public Works Department,
Kullu, Government of Himachal Pradesh, India

ITB 1.1

The name of the bidding process is: Detailed Design and Construction of Model
Career Centre (MCC) building (pre-engineered) at Udaipur district Lahual and
Spiti. H.P. (C/O Main building shall be pre- engineered, Site Development, Site
Development i.e. retaining structure, WS & SI, El, septic tank, rain water
harvesting tank & underground water recharging tank/ pit, boundary wall and
gate, Air conditioning in selected area as, CCTV, indoor/ outdoor transformer, HT
& LT panels, Cabling, DG Set, Solar system, Fire-fighting and yard lighting
system, fire alarm system, Land scaping, environment management, safety
measures and other miscellaneous item etc.)

The identification number of the bidding process is: PWD/07R8

The number and identification of lots comprising this bidding process is: One

ITB 2.1

The Borrower is: India

ITB 2.1

The name of the Project is: Himachal Pradesh Skill Development Project.
Loan No: 3573 IND

B. Contents of Bidding Documents

ITB 7.1

For clarification purposes only, the Employer’s address is:
Attention: Er. B.S. Negi

Executive Engineer, Udaipur

Himachal Pradesh Public Works Department (HPPWD)
Himachal Pradesh

India

Phone number - 94184-77287

Landline — 01909 - 262238

email ID - hp-Isp2@nic.in

Requests for clarification should be received by the Employer no later than: 21
days prior to the deadline for submission of bids.

Notwithstanding the provisions of ITB 7.1, the Employer shall only upload the
Clarifications on the bidding document on the freely accessible domain of web
portal www.hppwd.gov.in instead of forwarding the copies to the bidders. Bidders
are requested to keep themselves updated by regular checking.
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ITB 7.4

A Pre-Bid meeting shall take place.

Date: 14 February 2022

Time: 11:00 hrs (IST)

Place:

Office of the Superintending Engineer,

6th Circle, Public Works Department. Kullu,
Government of Himachal Pradesh, India
Phone number - 94184-77287

Landline — 01902- 222530

A site visit shall not be conducted by the Employer.

ITB 8.2

Notwithstanding the provisions of ITB 8.2, the Employer will promptly upload the
addendum on the bidding document on the freely accessible domain of web portal
www.hppwd.gov.in instead of communication in writing to the bidders; Bidders are
requested to keep themselves updated by regular checking.

C. Preparation of Bids

ITB 10.1

The language of the Bid is: English

ITB 11.2 (g)

The Bidder shall submit with its Technical Bid the following additional documents:

1. The bidder or each member of Joint Venture/ Intended Joint Venture as the
case may be, shall submit their PAN No. (Permanent Account Number)
issued by the Department of Income Tax, Government of India with the
photocopy of the PAN card;

Should the bidder or each/any member of Joint Venture/ Intended Joint
Venture has not been issued with such PAN No., the same shall be submitted
before signing the Contract;

2. If the bid or the Joint Venture Agreement/ Intent to enter into Joint Venture as
the case may be, is signed by a person who is retired or relieved from the
Government organization as a Gazetted or Non-Gazetted Officer within a
period of two years preceding the deadline for the Bid submission, the bidder
shall also submit a permission obtained from the organization last served by
such person, allowing the person to do so.

3. Each bidder should also submit samples of the materials (along with their test
results) to be used for the work along with the methodology proposed in their
technical proposal. All the material to be used on work shall be in conformity
with the specifications referred to in the contract failing which the technical bid
of the bidder will be cancelled/rejected and made technically non-responsive.
Further, the bidder shall not be eligible for any claim or compensation on this
account.

ITB 11.3 (d)

The Bidder shall submit with its Price Bid the following additional documents: NIL

ITB 12.1

The units and rates in figures entered into the Bill of Quantities and Daywork
Schedule should be typewritten or if written by hand, must be in print form. Bill of
Quantities and Daywork Schedule not presented accordingly may be considered
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nonresponsive.

ITB 13.1 Alternative bids shall not be permitted.

ITB 13.2 Alternative times for completion shall not be permitted.

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of the
Works: Not applicable

ITB 14.5 The prices quoted by the Bidder shall be subject to adjustment during the
performance of the Contract.

ITB 15.1 The prices shall be quoted by the bidder and shall be paid in: Indian National
Rupee (INR)

ITB 18.1 The bid validity period shall be 720 days.

ITB 19.1 The Bidder shall furnish a bid security in the amount of Indian Rupees 5,00,000
only.

ITB 19.2 Not Applicable.

ITB 19.4 Provision in ITB 19.4 shall prevail.

ITB 20.1 In addition to the original Bid, the number of copies is: One

ITB 20.2 The written confirmation of authorization to sign on behalf of the Bidder shall
consist of:
A Power of Attorney (in original or duly notarized) stating the name, position held
and signature of each person giving the authority, and the name, position and
signature of the person authorized to sign the bid or Joint Venture Agreement/
Intent to Joint Venture as the case may be; or
A Board resolution (original or duly notarized) in favour of the duly authorized
representative of the bidder (or the member of the Joint Venture/ Intended Joint
Venture) allowing him to sign the bid or Joint Venture Agreement/ Intent to Joint
Venture as the case may be.

ITB 20.2 The bidder shall submit and acceptable authorization within 74 days.

D. Submission and Opening of Bids

ITB 21.1 Bidders do not have the option of submitting their Bids electronically.

ITB 21.1 (b) If bidders shall have the option of submitting their Bids electronically, the
electronic bidding submission procedures shall be: Not Applicable.

ITB 22.1 For bid submission purposes only, the Employer’s address is:

Place :
Office of the Superintending Engineer,
6th Circle, Public Works Department. Kullu,
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Government of Himachal Pradesh, India
Phone number - 94184-77287

Landline — 01902- 222530

The deadline for bid submission is:
Date: 02 March 2022

Time: 11:00 hrs (IST)

ITB 25.1 The opening of the Technical Bid shall take place at:
Place :

Office of the Superintending Engineer,

6th Circle, Public Works Department. Kullu,
Government of Himachal Pradesh, India

Phone number - 94184-77287

Landline — 01902- 222530

Date: 02 March 2022

Time: 11:30 hrs (IST)

ITB 25.1 If electronic bid submission is permitted in accordance with ITB 21.1, the specific
bid opening procedures shall be: Not Applicable

ITB 25.5 The Letter of Technical Bid shall be initialed by three (3) representatives of the
Employer attending the Bid opening.

ITB 25.10 The Letter of Price Bid and Schedules shall be initialed by three (3)
representatives of the Employer attending the Bid opening.

ITB 29.2 Insert the following items after (d):

(e) Affidavit of true and correct information in original on a non-judicial stamp
paper of INR 10/- and attested by Magistrate/ Sub-Judge/ Notary Public.

E. Evaluation and Comparison of Bids

ITB 34.1 Not applicable.

ITB 35.1 A margin of preference shall not apply.
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Section 3 - Evaluation and Qualification Criteria
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1. Evaluation

1.1

1.2

1.3

14

1.5

1.6

In addition to the criteria listed in ITB 36.2 (a) — (e), other relevant factors are as follows:

Adequacy of Technical Proposal

Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's
technical capacity to mobilize key equipment and personnel for the contract consistent with
its proposal regarding work methods, scheduling, and material sourcing in sufficient detail
and fully in accordance with the requirements stipulated in Section 6 (Employer’s
Requirements).

Non-compliance with equipment and personnel requirements described in Section 6
(Employer’s Requirements) shall not normally be a ground for bid rejection, and such
noncompliance will be subject to clarification during bid evaluation and rectification prior to
contract award.

Completion Time

An alternative Completion Time, if permitted under ITB 13.2, will be evaluated as follows: An
alternative Completion Time shall not be permitted.

Technical Alternatives

Technicalalternatives, if permitted under ITB 13.4, will be evaluated as follows:
Technicalalternatives shall not be permitted.

Quantifiable Nonconformities and Omissions

Subject to ITB 14.2 and ITB 36.2, the evaluated cost of quantifiable nonconformities including
omissions, is determined as follows:

Pursuant to ITB 31.3, the cost of all quantifiable nonmaterial nonconformities shall be evaluated,
but excluding omission of prices in the Bill of Quantities. The Employer will make its own
assessment of the cost of any nonmaterial nonconformities and omissions for the purpose of
ensuring fair comparison of bids.

Margin of Preference

If a margin of preference shall apply under ITB 35.1, the procedure will be as follows as: a
margin of preference shall not be allowed.

Multiple Contracts

If the Works are grouped in multiple contracts and pursuant to ITB 36.4, the Employer shall
evaluate and compare Bids on the basis of a contract, or a combination of contracts, or as a total
of contracts in order to arrive at the least-cost combination for the Employer by taking into
account discounts offered by Bidders in case of award of multiple contracts: Not Applicable.
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2. Qualification

It is the legal entity or entities comprising the Bidder, and not the Bidder’s parent companies, subsidiaries,
or affiliates, that must satisfy the qualification criteria described below.

2.1 Eligibility
Criteria Compliance Requirements Documents
Joint Venture
. . . Submission
Requirement Single Entity | Al Partners Each One Requirements
Combined Partner Partner
2.1.1 Nationality
Nationality in accordance with must meet must meet must meet not Forms
ITB Subclause 4.2 requirement [ requirement | requirement applicable ELI -1: ELI -2
with attachments
2.1.2 Conflict of Interest
No conflicts of interest in must meet must meet must meet not Letter of Technical
accordance with ITB Subclause requirement |[ requirement | requirement applicable Bid
4.3.
2.1.3 ADB Eligibility
Not having been declared must meet must meet must meet not Letter of Technical
ineligible by ADB, as described requirement [ requirement | requirement applicable Bid
in ITB Subclause 4.4.
21.4 Government-Owned Enterprise
Bidder required to meet must meet must meet must meet not Forms
conditions of ITB Subclause 4.5 requirement [[ requirement | requirement applicable ELI -1, ELI -2 with
e attachments
2.1.5 United Nations Eligibility
Not having been excluded by an must meet must meet must meet not Letter of Technical
requirement [ requirement | requirement applicable Bid

act of compliance with a UN
Security Council resolution in
accordance with ITB Subclause
4.7.
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2.2 Pending Litigation
Pending litigation and arbitration criterion shall not apply.
2.3 Financial Situation
2.3.1 Historical Financial Performance
Criteria Compliance Requirements Documents
Joint Venture L
Requirement Single Entity Submission
All Partners Each One Requirements
Combined Partner Partner
Submission of audited financial must meet not must meet not Form FIN -1 with
statements or, if not required by requirement applicable requirement applicable attachments
the law of the Bidder’s country,
other financial statements
acceptable to the Employer, for
the last three (3) years to
demonstrate the current
soundness of the Bidder’s
financial position. As a
minimum, the Bidder's net worth
for the last year, calculated as
the difference between total
assets and total liabilities should
be positive.
2.3.2 Average Annual Construction Turnover
Criteria Compliance Requirements Documents
Joint Venture
Requirement Single Entit; Submission
q 9 Y || All Partners Each One Requirements
Combined Partner Partner
Minimum average annual must meet must meet must meet must meet Form FIN - 2
construction turnover of INR 40 | reauirement | requirement 25% 40%
of the of the

million, calculated as total
certified (by Chartered
Accountant) payments received
for contracts in progress or
completed, within the last three
(3) years.

requirement

requirement
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2.3.3 Financial Resources

If the bid evaluation process and the decision for the award of the Contract takes more than one (1) year
from the date of bid submission, Bidders shall be asked to resubmit their current contract commitments
and latest information on financial resources supported by latest audited accounts/audited financial
statements, or if not required by the law of the Bidder’s country, other financial statements acceptable to
the Employer, and the Bidders’ financial capacity shall be reassessed on this basis.

Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
Entity Ac':'o';a;::;s Each Partner | One Partner | Requirements
The Bidder must demonstrate
that it has the financial
resources to meet
(a) its current contract must meet | not applicable must meet not applicable Form FIN - 4
commitments, as defined in requirement requirement
FIN-4 (Total Financial ég;;trz own
Requirements for Current commitments
Contract Commitments), plus
(b) the requirements for the must meet must meet must meet must meet Form FIN — 3 and
Subject Contract of INR 2.5 requirement requirement 25% 40% Form FIN - 4
million
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2.4 Construction Experience

2.41 Contracts of Similar Size and Nature
Criteria Compliance Requirements Documents
Joint Venture
Requi Sinale Enti Submission
equirement ingle Entity | Al Partners Each One Requirements
Combined Partner Partner

Participation in at least one must meet not not must meet Form EXP -1

contract that has been requirement applicable applicable requirement

successfully or substantially
completed within the last five
years and that is similar to the
proposed works, where the
value of the Bidder’s
participation exceeds INR 12.5
million. The similarity of the
Bidder’s participation shall be
based on the physical size,
nature of works, complexity,
methods, technology or other
characteristics as described in
Section 6 (Employer’s
Requirements).

2.4.2 Construction Experience in Key Activities

(May be complied with by Specialist Subcontractors. Employer shall require evidence of subcontracting agreement from the
Bidder. Specialist Subcontractor is a specialist enterprise engaged for highly specialized processes which cannot be
provided by the main Contractor.)

Table A — Design Experience

Criteria Compliance Requirements Documents
Joint Venture
Requirement Single Entity Submission
All Partners Each One Requirements
Combined Partner Partner
For the above or other contracts must meet must meet not not Form EXP-2 A
applicable applicable

executed during the period
stipulated in 2.4.1 above, a
minimum construction experience
in the following key activities:

requirements

requirements

Participation as contractor in

at least 1 contract within in the
last five years, that has been
successfully or are substantially
completed, and that include
Detailed Design and
Construction of Building Works,
where the value of the Bidder’s

must meet
requirements

must meet
requirements
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participation exceeds INR 8.2
million.

The contractor should have
design experience for designing
of a building a similar nature of

atleast 130 Sq. Mtr.

Table B — Construction Experience

Criteria Compliance Requirements Documents
Joint Venture
Requirement Single Entit Submission
q 9 Y || All Partners Each One Requirements
Combined Partner Partner
For the above or other contracts | must meet must meet not not Form EXP-2
applicable applicable

executed during the period
stipulated in 2.4.1 above, a
minimum construction
experience in the following key
activities:

requirements

requirements

Participation as contractor in

at least 1 contract within in the
last five years, that has been
successfully or are substantially
completed, and that include pre-
engineered material, where the
value of the Bidder’s participation

must meet
requirements

must meet
requirements

exceeds INR 4.0 million.
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Section 4 - Bidding Forms
Volume 1 (Technical Bid)

Table of Forms

Letter of Technical Bid..........cccccoiiiiiiiicsssssnss s s sssssssssnsssnsssssssssssssssssssnsssnssssnssnssnnsnnnnnnnnnnnnnnnnnnnns 4-2
Affidavit of true and correct information ... 4-4
2] T IS T =Y o T 4-5
L= 1 T o= L g e o T 1 1 4-6
S £ 0 1= 4-6
Form PER — 1: Proposed PEersONNEI .........coooviiiiiiiiiiiieeeeeee ettt 4-6
Form PER — 2: Resume of Proposed Personnel ..............oooi i 4-7

Lo 1o 0 =Y o | (SR 4-8
]| S @ o= 1a17.<= | ([0 ] o IS PRSPPI 4-9
Y=Y (g ToTo IS =1 (=Yg =Y o | RSP RR 4-9
V1] o] 1= i o] g TS Tt a =T [V = 4-9
CONSITUCHON SCREAUIE .........oiiiie ettt e et e e e nt e e e e st e e e e nbe e e e eneeeeeennees 4-9
Bidder's QUalifiCation.......... .o mnn e 4-10
Form ELI - 1: Bidder’s INnformation ShEet...........cooiuiiiiiiiiie e e 4-11
Form ELI - 2: Joint Venture Information Sheet...........ooo e 4-12
Form FIN - 1: Historical Financial PerformanCe .................uuuuuiiiiiiiiiiiiiiiiiiieiiieieieieiaieiererererersrerersrerere———.. 4-13
Form FIN - 2: Average Annual CONStruCtion TUIMOVET ............uuiiiiieiiiiiiieieee e et e e ee e e e e 4-14
Form FIN - 3: Availability of Financial RESOUICES ...........uiiiiiiii e 4-15
Form FIN- 4: Financial Requirement for Current Contract Commitments.............cccccceeeiiiiciiiieee e, 4-16
Form FIN- 5: Compliance Check of Financial RESOUICES............oooo i 4-17
Form EXP - 1: Contracts of Similar Size and Nature...............ccouuuiiiiiiiiiiiiieveeeeeveveveerereraees 4-18
Form EXP -2: Construction Experience in Key Activities (Not Applicable) ..........cccceveveiiiiiiiiieee e, 4-19

£ T o3 4 1= o L] =3 4-23
Tables of Adjustment Data (Not APPlICADIE) .........oiiiiiiiie e saeee e 4-20
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Letter of Technical Bid
-Note-

The bidder must accomplish the Letter of Technical Bid on its letterhead clearly showing the bidder’s complete name

and address.
Date: oo
ICB/NCB NO.: ..o
Invitation for Bid NO.: ......ooovveiiiiiieieeee e
L N

We, the undersigned, declare that:

(@) We have examined and have no reservations to the Bidding Documents, including Addenda
issued in accordance with Instructions to Bidders (ITB) 8.

(b)  We offer to execute in conformity with the Bidding Documents the following Works:

(c) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of ... ..
days from the date fixed for the bid submission deadline in accordance with the Bidding
Documents, and it shall remain binding upon us and may be accepted at any time before the
expiration of that period.

(d)  Our firm, including any Subcontractors or Suppliers for any part of the Contract, have
nationalities from eligible countries in accordance with ITB 4.2.

(e) We, including any Subcontractors or Suppliers for any part of the contract, do not have any
conflict of interest in accordance with ITB 4.3.

(f)  We are not participating, as a Bidder in more than one Bid in this bidding process in
accordance with ITB 4.3(e), other than alternative offers submitted in accordance with ITB 13.

(g) Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of
the contract, has not been declared ineligible by ADB, under the Employer’s country laws or
official regulations or by an act of compliance with a decision of the United Nations Security
Council.
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(h) [We are not a government-owned enterprise] / [We are a government-owned enterprise but
meet the requirements of ITB4.5]."

(i) We agree to permit ADB or its representative to inspect our accounts and records and other
documents relating to the bid submission and to have them audited by auditors appointed by
ADB.

() If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance
with the requirements set forth in Section 6 (Employer's Requirements) and our technical
proposal, or as otherwise agreed with the Employer.

1 Use one of the two options as appropriate.
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Affidavit of true and correct information

To be submitted in original

(NOTE: This affidavit should be on a non-judicial stamp paper of INR 10/- and shall be
attested by Magistrate/ Sub-Judge/ Notary Public)

L e (name of the authorised
representative of the bidder) son/daughter of ... resident
Of e (full address), aforesaid

solemnly affirm and state as under:

1. | hereby certify that all the information furnished with the bid submitted in response
to notice inviting bid number ... date ........... issued by
............................................................................. (authority inviting bids) for
..................................................................................................... (name and

identification of work) are true and correct.

2. *I hereby certify that | have been authorised by ...l

............................................................................. (the bidder) to sign on their
behalf, the bid mentioned in paragraph 1 above.

Deponent
Place: .................
Date: ...l

* not applicable if the bidder is an individual and is signing the bid on his own behalf.
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Bid Security

Bank Guarantee

Bank's name, and address of issuing branch or office'

Beneficiary: ................................ Name and address of employer...............c.cceeeiieiiiiiiiiianann...
DIALE: ...ttt R0

We have been informed that . . . .. name of the bidder. . . . . (hereinafter called "the Bidder") has
submitted to you its biddated . . . ... ... (hereinafter called "the Bid") for the execution of . . ... ...
name of contract . . .. ... under Invitation for Bids No. . . .. ... .. (“the IFB”).

Furthermore, we understand that, according to your conditions, bids must be supported by a bid
guarantee.

At the request of the Bidder, we .. ... name of bank. . . . . hereby irrevocably undertake to pay you
any sum or sums not exceeding in total an amountof .......... amount in figures . . . . ... .. («.....
.amount in words . . . .. .. Jupon receipt by us of your first demand in writing accompanied by a written

statement stating that the Bidder is in breach of its obligation(s) under the bid conditions, because the
Bidder

(a) has withdrawn its Bid during the period of bid validity specified by the Bidder in the Letter of
Technical Bid and Letter of Price Bid; or

(b) does not accept the correction of errors in accordance with the Instructions to Bidders (hereinafter
“the ITB”); or

(c) having been notified of the acceptance of its Bid by the Employer during the period of bid validity,
(i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the
Performance Security, in accordance with the ITB, or (iii) fails or refuses to furnish the domestic
preference security, if required.

This guarantee will expire (a) if the Bidder is the successful Bidder, upon our receipt of copies of the
Contract Agreement signed by the Bidder and the Performance Security issued to you upon the
instruction of the Bidder; and (b) if the Bidder is not the successful Bidder, upon the earlier of (i) our
receipt of a copy your notification to the Bidder of the name of the successful Bidder, or (ii) 28 days
after the expiration of the Bidder’s bid.

Consequently, any demand for payment under this guarantee must be received by us at the office on
or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458.

In case of a joint venture, the bid security must be in the name of all partners to the joint venture that submits the
bid.

All italicized text is for use in preparing this form and shall be deleted from the final document.
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Technical Proposal

Personnel

Form PER - 1: Proposed Personnel
Bidder should provide the details of the proposed personnel and their experience record in the relevant
Information Forms below for each candidate:

1. Title of position*
Name

2. Title of position*
Name

3. Title of position*
Name

4. Title of position*
Name

etc. Title of position*
Name

*As listed in Section 6 (Employer's Requirements).
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Form PER - 2: Resume of Proposed Personnel

The Bidder shall provide all the information requested below. Use one form for each position.

employment

Position
Personnel Name Date of birth
information
Professional qualifications
Present Name of employer

Address of employer

Telephone Contact (manager / personnel officer)
Fax E-mail
Job title Years with present employer

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.

From

To

Company / Project / Position / Relevant
Technical and Management Experience

Bidding Document for MCC Udaipur
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Section 4 - Bidding Forms

Equipment

Form EQU: Equipment

The Bidder shall provide adequate information and details to demonstrate clearly that it has the capability
to meet the equipment requirements indicated in Section 6 (Employer's Requirements), using the Forms
below. A separate Form shall be prepared for each item of equipment listed, or for alternative equipment
proposed by the Bidder.

Item of Equipment
Equipment Name of manufacturer Model and power rating
Information

Capacity Year of manufacture
Current Current location
Status

Details of current commitments
Source Indicate source of the equipment

O owned O Rented O Leased O Specially manufactured

Omit the following information for equipment owned by the Bidder.

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex

Agreements Details of rental / lease / manufacture agreements specific to the project

Single-Stage: Two-Envelope

Procurement of Works-Small Contracts Bidding Document for MCC Udaipur
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Site Organization

Method Statement

Each bidder should also submit samples of the materials (along with their test
results) to be used for the work along with the methodology proposed in their
technical proposal. All the material to be used on work shall be in conformity with
the specifications referred to in the contract failing which the technical bid of the
bidder will be cancelled/rejected and made technically non-responsive. Further, the
bidder shall not be eligible for any claim or compensation on this account.

Mobilization Schedule

Construction Schedule

Construction Schedule should be in form of MS project with resource loaded and
cash flow projection.

COVID-19 specific Site Health and Safety Management Plan

Bidding Document for MCC Udaipur Procurement of Works-Small Contracts Single-Stage: Two-Envelope
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Bidders Qualification

To establish its qualifications to perform the contract in accordance with Section 3 (Evaluation and
Qualification Criteria) the Bidder shall provide the information requested in the corresponding
Information Sheets included hereunder.

Single-Stage: Two-Envelope Procurement of Works-Small Contracts Bidding Document for MCC Udaipur
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Form ELI - 1: Bidder’s Information Sheet

Bidder’s Information

Bidder’s legal name

In case of Joint Venture,
legal name of each partner

Bidder’s country of
constitution

Bidder’s year of
constitution

Bidder’s legal address in
country of constitution

Bidder’s authorized
representative

(name, address, telephone
numbers, fax numbers, e-mail
address)

Attached are copies of the following documents.

O 1. Incaseof single entity, articles of incorporation or constitution of the legal entity named above, in accordance with ITB

41and ITB 4.2.

O 2. Authorization to represent the firm or Joint Venture named above, in accordance with ITB 20.2.
O 3. Incaseof Joint Venture, letter of intent to form Joint Venture or Joint Venture agreement, in accordance with ITB 4.1.

O 4. Incaseofa government-owned enterprise, any additional documents not covered under 1 above required to comply with

ITB 4.5.

Bidding Document for MCC Udaipur

Procurement of Works-Small Contracts

Single-Stage: Two-Envelope
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Form ELI - 2: Joint Venture Information Sheet

Each member of the Joint Venture and Specialist Subcontractor must fill out this form separately.

Joint Venture / Specialist Subcontractor Information

Bidder’s legal name

Joint Venture Partner’s or
Specialist Subcontractor’s
legal name

Joint Venture Partner’s or
Specialist Subcontractor’s
country of constitution

Joint Venture Partner’s or
Specialist Subcontractor’s
year of constitution

Joint Venture Partner’s or
Specialist Subcontractor’s
legal address in country of
constitution

Joint Venture Partner’s or
Specialist Subcontractor’s
authorized representative

information

(name, address, telephone
numbers, fax numbers, e-mail
address)

Attached are copies of the following documents.

O 1. Articles of incorporation or constitution of the legal entity named above, in accordance with ITB 4.1 and ITB 4.2.
O 2. Authorization to represent the firm named above, in accordance with ITB 20.2.
a s

In the case of government-owned enterprise, documents establishing legal and financial autonomy and compliance with

commercial law, in accordance with ITB 4.5.

Specialist Subcontractor is a specialist enterprise engaged for highly specialized processes that cannot be

provided by the main Contractor.

Single-Stage: Two-Envelope

Procurement of Works-Small Contracts
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Form FIN - 1: Historical Financial Performance

Each Bidder must fill out this form.

In case of joint ventures, each Joint Venture Partner must fill out this form separately, and provide the Joint

Venture Partner name below:

Joint Venture Partner:

Financial Data for Previous three (3) Year

s [INR]

Year 1: Year 2: Year __ :

Information from Balance Sheet

Total Assets (TA)

Total Liabilities (TL)

NetWorth = TA -TL

Current Assets (CA)

Current Liabilities (CL)

Working Capital = CA -

CL

Most Recent To _be ot.>t_ained for mo_st recent year and carried forw_ard to _FIN-
. . 3 Line 1; in case of Joint Ventures, to the corresponding Joint

Working Capital Venture Partner’s FIN-3.

Information from Income Statement

Total Revenues

Profits Before Taxes

Profits After Taxes

three (3) years, as indicated above, complying with the following conditions.

. Historical financial statements must be audited by a certified accountant.

e Historical financial statements must be complete, including all notes to the financial statements.

partial periods shall be requested or accepted).

L Attached are copies of financial statements (balance sheets including all related notes, and income statements) for the last

. Unless otherwise required by Section 3 of the Bidding Document, all such documents reflect the financial situation of
legal entity or entities comprising the Bidder and not the Bidder's parent companies, subsidiaries, or affiliates.

e  Historical financial statements must correspond to accounting periods already completed and audited (no statements for

Bidding Document for MCC Udaipur Procurement of Works-Small Contracts

Single-Stage: Two-Envelope
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Form FIN - 2: Average Annual Construction Turnover

Each Bidder must fill out this form.

The information supplied should be the Annual Construction Turnover of the Bidder or each member of
a Joint Venture in terms of the amounts billed to clients for each year for work in progress or completed,
converted to INR at the specified exchange rate.

In case of joint ventures, each Joint Venture Partner must fill out this form separately, and provide the Joint
Venture Partner name below:

Joint Venture Partner:

Annual Turnover Data for the Last three (3) Years (Construction only)

Year

Amount
Currency

Exchange
Rate

INR
Equivalent

Average Annual Construction Turnover

Single-Stage: Two-Envelope

Procurement of Works-Small Contracts
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Form FIN — 3: Availability of Financial Resources
Bidder must demonstrate sufficient financial resources, usually comprising of Working Capital
supplemented by unutilized cash credit statements or overdraft facilities and others to meet the Bidder’s
financial requirements for

(a) its current contract commitments, and

(b) the subject contract.

In case of joint ventures, each Joint Venture Partner must fill out this form separately and provide the Joint
Venture Partner name below:

Joint Venture Partner:

Financial Resources

No. Source of financing Amount (INR)

1 | Working Capital (to be taken from FIN-1)

2 | Unutilized Cash Credit/ Over draft facility?

3 | Other Financial Resources

Total Available Financial Resources

a To be substantiated by a letter from the bank issuing the Cash Credit or Over draft facility.

Bidding Document for MCC Udaipur Procurement of Works-Small Contracts Single-Stage: Two-Envelope
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Form FIN- 4: Financial Resources Requirement

Bidders (or each Joint Venture partner) should provide information on their current commitments on all
contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for
contracts approaching completion, but for which an unqualified, full completion certificate has yet to be

issued.

In case of joint ventures, each Joint Venture Partner must fill out this form separately and provide the Joint
Venture Partner name below:

Joint Venture Partner:

Current Contract Commitments

Employer’s OL(I:tstandlng Remaining Monthly Financial
ontract .
No Name of Contact Contract Value Contract Resources Requirement
' Contract (Address, Tel, Completion Date Period in (X1Y)
X)
Fax) months (Y)

1

2

3

4

Total Monthly Financial Requirements for Current Contract Commitments [ INR ......................

Single-Stage: Two-Envelope Procurement of Works-Small Contracts Bidding Document for MCC Udaipur
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Form FIN - 5: Compliance Check of Financial Resources (Criterion 2.3.3 of Section 3)

Form FIN-5A: For Single Entities

Total Available Total Monthly Available
Financial Resources Financial Financial 2 Requirement
For Single Entities: from FIN-3 Requirement for Resources net of
(C) Current Contract Cccc
Commitments (CCC) (C-D)
from FIN-4
(D)
100% of
Requirement from
2 Section 3 - 2.3.3(b)
(Name of Bidder)
Form FIN-5B: For Joint Ventures
Total Available Total Monthly Available
Financial Resources Financial Financial 2 Requirement
For Joint Ventures: from FIN-3 Requirement for Resources net of
(C) Current Contract CcCccC
Commitments (C-D)
(CCC) from FIN-4

D

One Partner:

B(%) of
Requirement

(Name of Partner)
Each (Other) Partner:

A(%) of
Requirement

v

(Name of Partner 1)

A(%) of
Requirement

v

(Name of Partner 2)

A(%) of
Requirement

v

(Name of Partner 3)

100% of
Requirement from
Section 3 - 2.3.3(b

v

All partners combined Y (C-D)b =

Form FIN - 5 is made available for use by the bidder as a self-assessment tool, and by the employer as evaluation work sheet,
to determine compliance with financial resources.

Requirement for the subject contract is defined in Criterion 2.3.3(b) of Section 3. Value A is the required percentage
of the subject contract, which each partner must meet; and value B is the required percentage of the subject
contract, which one partner must meet. A and B values are defined in Criterion 2.3.3 of Section 3 (Evaluation and
Qualification Criteria).

Z (C - D) = sum of available financial resources net of current contract commitments (CCC) for all partners.

Bidding Document for MCC Udaipur Procurement of Works-Small Contracts Single-Stage: Two-Envelope
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Form EXP — 1: Contracts of Similar Size and Nature

Fill up one (1) form per contract.

Contract of Similar Size and Nature

Contract No...... of..... Contract Identification
Award Date Completion Date
Total Contract Amount uUss$

If partner in a Joint Venture
or subcontractor, specify
participation of total
contract amount

Percent of Total Amount

Employer’s Name
Address
Telephone/Fax Number
E-mail

Description of the similarity in accordance with Criterion 2.4.1 of Section 3

Single-Stage: Two-Envelope Procurement of Works-Small Contracts Bidding Document for MCC Udaipur
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Form EXP - 2: Construction Experience in Key Activities

Fill up one (1) form per contract.

Contract with Similar Key Activities

Contract No...... of.....

Contract Identification

Award Date

Completion Date

Total Contract Amount

Uss$

If partner in a Joint Venture
or subcontractor, specify
participation of total
contract amount

Percent of Total

Amount

Employer’s Name
Address
Telephone Number
Fax Number

E-mail

Description of

the key activities in accordance with Criterion 2.4.2 of Section 3

Bidding Document for MCC Udaipur

Procurement of Works-Small Contracts

Single-Stage: Two-Envelope
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Schedules

Table(s) of Adjustment Data

Not Applicable

Single-Stage: Two-Envelope Procurement of Works-Small Contracts Bidding Document for MCC Udaipur
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Activity Schedule

[Schedules of Prices — Lump Sum Contract]

The Employer has indicated below the list of major activities comprising the works consistent with the
description of works, drawings and specifications in Section 6 (Employer’'s Requirements). Each work has
been described in sufficient details to provide a clear guidance to Bidders with respect to the type of
works, their scope and complexity and compliance with the required standards.

Bidders are required to enter the prices against each work item on a lump sum basis. Work items against
which no lump sum price is entered by the Bidder will not be paid for by the Employer when executed and
shall be deemed covered by other work items against which the lump sum prices were entered. The sum
of prices entered against each work item will represent the total bid price.

The whole cost of complying with the provisions of the Contract shall be included in the Items provided in
the Activity Schedule, and where no Items are provided, the cost shall be deemed to be distributed
among the Amounts for the related Items of Work. It should be noted that the cost of work shall include
compliance with the Environmental Management Plan (EMP), as well as the Environmental Monitoring
Plan for all items of works including related provisions mentioned elsewhere in the contract and mainly
consist of jobs as details below —

i. Detailed survey of site of work and to make detailed contour plan, cross section of site including
clearances of site from all hindrances for the purpose of surveying work. The survey sheet to be
get approved from the employer.

ii. Preparation of concept drawings along with 3 D presentation of project as per scope of work
mentioned in the bid document for approval from the client department and user department
(HPKVN and DoLE). The proposed type of construction for the building of this project is pre-
engineered type structures consists of RCC Sub-base/sub structure with super-structure
construction having structural steel/MS Tubular/ MS Hollow section members in main structure
components and LGSF member construction in partition wall, roof truss, floor base, etc having
RCC slab on each floor.

iii. Check the feasibility of concept drawings at site dully get approved from the employer.

iv. Preparation of detailed working drawings including all trade coordination drawings showing
details specification of all material along with 3 D Presentation on the basis of approved concept
drawings for execution of work to get approved from the Employer, client department & HPKVN
and finally from local body concerned of the area. The detailed working drawings shall elaborate
all provisions such as internal furniture layout, temporary barricading along with safety signages,
approach road including pedestrian paths, car parking, water drainage system, road marking and
signages, site development, structural member detail, walls, floors, roof, water supply & sanitary
installation, fix furniture such as internal almirahs/ cup-boards/wardrobes, kitchen cabinets etc,
rain water harvesting system & recharge wells including tanks of required capacity, external main
water supply lines, sewerage lines, septic tank, overhead and underground tanks of required
capacity, minimum 1 number borewells, boundary wall, landscaping of complete campus along
with vegetation, plantation and providing sitting benches etc, solar water heater and solar panels,
transformer including supply of power, HT and LT panels, caballing, DG sets, external lighting,
fire detection/fire alarm, fire-fighting system including water tanks of required capacity,
conventional heating system, CCTV, LAN and networking, Online time lapse camera with internet
based live monitoring during entire project duration, audio visual & sound reinforcement system
along with all other Miscellaneous Items required for the successful completion of project.

V. Soil Investigation of site of work by boring method by drilling bores as approved by the employer
and report to be get approved from any Indian Institute of Technology and final approval from the
employer.

Vi. Detailed structural design, drawings along with soft copy of calculations on the basis of approved
working drawings to be get approved from any Indian Institute of Technology and final approval
from the employer.

Bidding Document for MCC Udaipur Procurement of Works-Small Contracts Single-Stage: Two-Envelope
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vii. Temporary barricading of site on all its boundary as per approved working drawings before
starting of construction of work in such a manner that client approved advertisements can be
displayed.

viii. Fix signages and to adopt all safety measures at site of work before start of execution and during

the execution of work till completion of project.

iX. Execution of point as per approved Architectural working drawings and structural drawings and
scope of work mentioned in the bid document to the entire satisfaction of employer.

X. Approval of work from the employer, client department and HPKVN after completion of work.

Xi. Submission of project closure dossier including as Built Drawings of each and every component
of work, Operation and Maintenance Manuals, Quality Records etc. after completion of work. This
condition will be essential for releasing the performance security.

The following table mentions broad scope stages of the work; however, these can be further broken down
by the project manager for certification of payments due to the contractor.

Heads Item of Work Area Rate in Rs. | Cost in Rupees
and Sub (sq.m) Per sqm
Heads
1.0 Model Career Center
Total Built-up area in sq m including circulation 396
area
Amount in words

Signature of the Bidder

Single-Stage: Two-Envelope Procurement of Works-Small Contracts Bidding Document for MCC Udaipur
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Stage wise percentage of Payment

The contractor is bound to carry out each and every component of the project as depicted in the bidding
document however he will quote lump-sum rate in per sq. meter of built-up area of the structures to be
constructed in the project. The quoted rates shall include internal furniture layout, temporary barricading
along with safety signages, approach road including pedestrian paths, car parking, water drainage
system, road marking and signages, site development, structural member detail, walls, floors, roof, water
supply & sanitary installation, fix furniture such as internal almirahs/ cup-boards/wardrobes, kitchen
cabinets etc, rain water harvesting system & recharge wells including tanks of required capacity, external
main water supply lines, sewerage lines, septic tank, overhead and underground tanks of required
capacity, minimum 1 number borewells, boundary wall, landscaping of complete campus along with
vegetation, plantation and providing sitting benches etc, solar water heater and solar panels, transformer
including supply of power, HT and LT panels, caballing, DG sets, external lighting, fire detection/fire
alarm, fire-fighting system including water tanks of required capacity, conventional heating system, CCTV,
LAN and networking, Online time lapse camera with internet based live monitoring during entire project
duration, audio visual & sound reinforcement system along with all other Miscellaneous Items required for
the successful completion of project according to section 6 and nothing shall be paid extra for any activity
mentioned in the bidding document. The contractor should consider all the factors in his financial bid
including the terrain and cold weather conditions in a manner that work is completed in stipulated period
of 15 months.

The payment schedule shall remain as under: -

Sr. No. | Activity Percentage of Remarks
Payment
1. | Final Approval of Architectural and 5% of total project cost The working drawings
Structural design and  drawings for detailing  of
including from local bodies etc. component of building

shall be issued by the
concerned architect with
the progress of work as
defined in  baseline
program.

2. | Work Completed upto plinth level 12% of total cost

0,
3. | Structural work of ground floor 10% of total cost

completed

0,
4. | Structural work of First floor completed 10% of total cost

0,
5. | Structural work of Second floor 10% of total cost

completed

o)
6. | Structural work completed upto Roof 7.5% of total cost

Level

o]
7. | Completion of  walls including 7:50% of total cost

plaster/approved treatment and flooring

8. | Completion of fix furniture such as 8% of total cost
internal almirahs/ cup-
boards/wardrobes, kitchen/pantry
cabinets  external/internal wall and

Bidding Document for MCC Udaipur Procurement of Works-Small Contracts Single-Stage: Two-Envelope
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Sr. No. | Activity Percentage of Remarks
Payment

ceiling finishes, reception desks etc.

9. | Completion of all provisions in addition 20% of total project
to the structures / Building as per scope cost
of work mentioned in the bidding
document

10.| Completion of project to the satisfaction 5% of total project cost
of Engineer-in-Charge and Authorized
committee

11.| Release of bid performance security 5% of total project cost

after successful completion of defect
liability period

Total

100%

Single-Stage: Two-Envelope

Procurement of Works-Small Contracts
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Himachal Pradesh Skill Development Project.
Loan No: 3573 IND

Procurement of Works
Single-Stage: Two-Envelope Bidding Procedure

Bidding Document
for Procurement of

Detailed Design and Construction of Model Career Centre (MCC) building
(pre-engineered) at Udaipur, district Lahual and Spiti. H.P. (C/O Main building
shall be pre- engineered, Site Development, Site Development i.e. retaining
structure, WS & Sl, El, septic tank, rain water harvesting tank & underground
water recharging tank/ pit, boundary wall and gate, Air conditioning in
selected area as, CCTV, indoor/ outdoor transformer, HT & LT panels,
Cabling, DG Set, Solar system, Fire-fighting and yard lighting system, fire
alarm system, Land scaping, environment management, safety measures
and other miscellaneous item etc.)

Volume 2 (Price Bid)

Issued on: 31 January 2022
Invitation for Bids No.: PWD/07/R8/2021-22
NCB No: PWD/07R8/

Employer: Public Works Department, Government of Himachal Pradesh,
represented by Superintending Engineer, 6th Circle, Public Works
Department, Kullu, Government of Himachal Pradesh

Country: India

Bidding Document for MCC Udaipur Procurement of Works-Small Contracts Single-Stage: Two-Envelope
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Section 4 - Bidding Forms
Volume 2 (Price Bid)

Table of Forms

Letter of Price Bid ........ccoiimiiiiiii it s 4-3
SCREAUIES .....ceeiiie i 4-23
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Letter of Price Bid

The bidder must accomplish the Letter of Price Bid on its letterhead clearly showing the bidder’s complete name and

address.
Date: .o
ICB/NCB NO.: e
Invitation for Bid NO.: .....oooiiiiiieei e,
L 1N

We, the undersigned, declare that:

(a) We have examined and have no reservations to the Bidding Documents, including Addenda
issued in accordance with Instructions to Bidders (ITB) 8.

(b) We offer to execute in conformity with the Bidding Documents the following Works:

(c) The total price of our Bid, excluding any discounts offered in item (d) below is:

[amount of foreign currency in words], [amount in figures], and [amount of local currency in words], [amount
in figures]

The total bid price from the Summary of Bill of Quantities for admeasurement contracts or Activity Schedule
for lump sum contracts should be entered by the bidder inside this box.Absence of the total bid price in the
Letter of Price Bid may result in the rejection of the bid.

(d) The discounts offered and the methodology for their application are as follows:

(e) Our Bid shall be valid for a period of ... .. days from the date fixed for the bid submission
deadline in accordance with the Bidding Documents, and it shall remain binding upon us and
may be accepted at any time before the expiration of that period.

(f) If our Bid is accepted, we commit to obtain a performance security in accordance with the
Bidding Documents.

Bidding Document for MCC Udaipur Procurement of Works-Small Contracts Single-Stage: Two-Envelope
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(g) We have paid, or will pay the following commissions, gratuities, or fees with respect to the
bidding process or execution of the Contract:

Name of Recipient Address Reason Amount

(h)  We understand that this bid, together with your written acceptance thereof included in your
notification of award, shall constitute a binding contract between us, until a formal contract is
prepared and executed.

(i)  We understand that you are not bound to accept the lowest evaluated bid or any other bid that
you may receive.

() We agree to permit ADB or its representative to inspect our accounts and records and other
documents relating to the bid submission and to have them audited by auditors appointed by
ADB.

1 If none has been paid or is to be paid, indicate “None”.

Single-Stage: Two-Envelope Procurement of Works-Small Contracts Bidding Document for MCC Udaipur
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Schedules

Schedule of Payment Currencies

Not Applicable

Bidding Document for MCC Udaipur Procurement of Works-Small Contracts Single-Stage: Two-Envelope
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Section 5 - Eligible Countries

This section contains the list of eligible countries.

1. Afghanistan
2. Armenia
3. Australia
4. Austria
5. Azerbaijan
6. Bangladesh
7. Belgium
8. Bhutan
9. Brunei Darussalam
10. Cambodia
11.  Canada
12.  China, People's Republic of
13.  Cook Islands
14.  Denmark
15.  Fiji
16.  Finland
17.  France
18. Georgia
19. Germany
20. Hong Kong,China
21.  India
Bidding Document for MCC Udaipur Procurement of Works-Small Contract Single-Stage: Two-Envelope
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22.

23.

24.

25.

26.

27.

28.

20.

30.

31.

32.

33.

34.

35.

36.

37.

38.

39.

40.

41.

42.

43.

44,

45.

46.

Indonesia

Ireland

Italy

Japan
Kazakhstan
Kiribati

Korea, Republic of
Kyrgyz Republic
Lao PDR
Luxembourg
Malaysia
Maldives

Marshall Islands
Micronesia, Federated States of
Mongolia
Myanmar

Nauru

Nepal

The Netherlands
New Zealand
Norway

Pakistan

Palau

Papua New Guinea

Philippines

Bidding Document for MCC Udaipur Procurement of Works-Small Contract
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http://www.adb.org/jro
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http://www.adb.org/maldives
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http://www.adb.org/micronesia
http://www.adb.org/mongolia
http://www.adb.org/myanmar
http://www.adb.org/nauru
http://www.adb.org/nepal
http://www.adb.org/publications/netherlands-fact-sheet
http://www.adb.org/publications/new-zealand-fact-sheet
http://www.adb.org/publications/norway-fact-sheet
http://www.adb.org/pakistan
http://www.adb.org/palau
http://www.adb.org/papua-new-guinea
http://www.adb.org/philippines
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47.

48.

49.

50.

51.

52.

53.

54.

55.

56.

57.

58.

59.

60.

61.

62.

63.

64.

65.

66.

67.

Portugal
Samoa
Singapore
Solomon Islands
Spain

Sri Lanka
Sweden
Switzerland
Taipei,China
Tajikistan
Thailand
Timor-Leste
Tonga

Turkey
Turkmenistan
Tuvalu

United Kingdom
United States
Uzbekistan
Vanuatu

Viet Nam

Bidding Document for MCC Udaipur
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Section 6 - Employer’s Requirements

This Section contains the Specifications, Drawings, Supplementary Information that describe the
Works to be procured, Personnel Requirements, and Equipment Requirements.
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Specifications
(Each page shall be signed and sealed by the Bidder)

Name of Work — Construction of Model Career Centre at Udaipur, District Lahaul and Spiti; (SH: C/O
Main building shall be pre- engineered, Site Development, Site Development i.e. retaining structure, WS
& SI, El, septic tank, rain water harvesting tank & underground water recharging tank/ pit, boundary wall
and gate, Air conditioning in selected area as, CCTV, indoor/ outdoor transformer, HT & LT panels,
Cabling, DG Set, Solar system, Fire-fighting and yard lighting system, fire alarm system, Land scaping,
environment management, safety measures and other miscellaneous item etc. as per scope of work.

Location — The site is at the intersection of the main Udaipur- Keylong Road. It is near SDM Office (30M),
Forest Rest House (15M), ITl is about 100M, Police Station (20M) and Gram Panchayat Office(30M). The
details of land are: Khata Khatauni No. 5/ Min Khatauni No 9; Khasra No 30/27/1 (Approx. 266 Sqm)

Supervising Authority — Executive Engineer, Himachal Pradesh Public Works Department (HPPWD)
C.V. Udaipur Division (Email id: hp-lsp2@nic.in );

Quality Assurance Consultants — QA firm has been deployed under HP Skill Development Project to
monitor the QA issues of the project and visit the project site from time to time and shall report to HPKVN.
Contractor shall extend all the support to them in the relevant issues during the entire construction
duration.

Scope of work

A. Design

Architectural Design - Architectural detailed drawings showing standard details of civil and architectural
works duly approved by local approving authority; including but not limited to Mechanical-Electrical-
Plumbing (MEP), Sewer line, rain water harvesting, air conditioning in selected areas, CCTV, fire detection
and protection systems, fire protection of pre-engineered structure as per NBC norms, elevator system,
source and supply of power, yard lighting, fire detection and protection system, landscaping &
hardscaping, area planning during construction w.r.t. material storage, labour huts and traffic movement,
main water supply connection, building approach road etc. duly approved by Employer, HPPWD and user
department.

Before proceeding with Architectural Conceptual/detailed design, contractor should arrange a detailed
kick-off meeting involving HPPWD, user (if allocated), official representative from IIT and QA consultants
in order to clarify and agree upon the design requirements and methodology keeping in mind the contract
period, in coordination with other services and Architectural design.

A.1 Brief for Architectural Design

e The architectural design shall be carried out to meet the requirements specified in this document
as stated in the Schedule of Areas, Table A1.
e The architectural design should be conforming to local hill architecture styles as well as local
weather conditions with minimal disturbance to site topography.
e The architectural design of the building shall provide sustainability policies to promote sustainable
design and operation of campus functions; it shall
a) Maximize the utilization of ecological potential of the site in land use, energy, and resource
generation.
b) Minimize the energy and resource consumption.
) Protect, harvest and conserve water.
)Minimize waste.
)Use environmentally-friendly products and materials.
f) Enhance indoor environmental quality.
e Climate considerations shall be paramount in the design of building, ensuring maximum ventilation
and allowing the sun to heat the inside spaces in winters with appropriate design of sunshades.
a) The designs of stairs and corridors especially shall be such that no rainwater enters them, and
sunshades, drop walls and recessed openings shall be used to ensure this. Antiskid strips

c
d
e
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should be used for safety against slipping hazards. The stairs should be enabled with PwD
features.

b) Use of any material should not violate law of land and legal compliance should be adhered to.

The Architectural design shall also provide for Barrier Free access for Persons with Disabilities

(PwD), and shall cater to but not limited to

a)Parking for differently abled, near the entrance of the buildings.

b

Ramps for easy access to ground floor.

c))Handicapped toilets
d)Lift to access all floor levels
e)Tactile flooring and Signage’s
TABLE A1
Sr. . No. Of
No. Function Users Area
1 Offices
Reception 5 sgm
Waiting Lounge 15 10 sgm
Centre Manager's Room 20 sgm
Support Staff Room 2 25 sgm
Group Counselling Room 15 25 sqm
Registration Manager =
Counsellor Room -
Individual Counselling Room 15 sgm
Young Professional Room 20 sgm
Record Room -
Technology Lab 12 25 sqm
Subtotal (11) 145 sqm
2 |Academic Facility
Practical Lab 1 15 35 sgm
Practical Lab 2 15 -
Teaching Classroom / Multipurpose 15 -
Room
Subtotal (3) 35sqm
3 |Utility
Gents Toilet 6.5 sgm x 2 =13 sqm
Ladies Toilet 6.5sgm x 1 =6.5 sqgm
10.5sgm x 1 = 10.5 sgm
DAP Toilet 4.2sqm x 1=4.2 sqm
Common Toilet 8 sgm x 1 = 8 sqm
Pantry 1.6 sqm x 3 = 4.8 sqm
lift 3.5sgm x 3 = 10.5 sgm
Subtotal (6) 57.5 sgqm
Total Carpet Area (1 +2 + 3) 237.5 Sgm
Add for walls & circulation Maximum 40% of total built
up area
Overall area (considering Maximum |= 237.5/0.6 395.8 Sgqm

40% of total built up area for walls &
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circulation)|

A.1.1 Design requirements for MCC Udaipur

The designs for MCC Udaipur shall preferably be provided for a Ground plus 2 storied
building without roof, lift room and overhead water tanks in closed area.

Parking should be catered in the setback areas.

Plinth level of Buildings will be determined on the basis of the existing contours, adjacent
road and drainage levels and care should be taken to maintain the profile of the land with
minimum cutting and filling.

The building shall have 2 entrances, one formal entrance and one for emergency exit.
Minimum corridor width as per NBC norms / bye laws; whichever is more. Width should
be adequate for access for PwD (persons with disabilities).

Recessed niches / service ducts shall be provided with electric supply, water and drainage
for installation of drinking water dispenser.

The building shall be provided with disabled access as per latest MHRD norms. If required
passenger lifts as per the NBC prescribed standard for the estimated passenger numbers
as per the floor areas, of 1.5m/s speed and with Automatic Rescue device shall be catered
for to access all areas of the building.

Unless specified, floor to floor height shall be 3.6m for labs, with clear 2.9m under beams.

It should be ensured that roof and wet areas are made leak proof with guarantee for at
least 10 years with appropriate latest technology.

The building roof should be able to withstand snow load as per maximum snowfall intensity
and snow cover in the region.

The water and drainage pipes should be sufficiently insulated with suitable material to
prevent the freezing of water inside during winters.

Contractor may explore the roofing system appropriate for the climate of the region.
Provision of fire escape staircase and all norms as per NBC for fire safety regulations to
be adhered to.

A.1.2 Aesthetic Considerations and use of traditional architectural elements

A13

Water supply, rainwater and drainage stacks shall be concealed in masonry pipe shafts,
with inspection panels on each floor, which shall be covered with aesthetically designed
covers/ Jali.

No balcony/part roof, canopy shall drain through spouts, and shall have rainwater pipes of
adequate diameter.

It is desirable that the buildings reflect the cultural and architectural traditions of the region.

Approval of all designs and drawings.

The Contractor shall be required to submit all architectural design documents and detailed
drawings duly approved by the client department, HPKVN and competent authority /committee
appointed for this purpose and shall incorporate such modifications as are admissible within the
terms stated above in Section 6: Employer's Requirements. The approval by the Employer
however does neither limit nor dilute the primary responsibility of the Contractor in all matters
pertaining to the design and construction.

A.2 Structural Design

The contractor shall carry out structural design compliant to the requirements of architectural and various
services design. The contractor shall produce the detailed design document including but not limited to
detailed calculations of structural analysis in compliance to earthquake zone of the location, Indian
standard codes of practices, National Building Code etc. The contractor shall also take approval from
HPPWD regarding codal compliance before proceeding with the design. Before proceeding with the
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structural design, the contractor shall submit for approval to the supervising authority, a complete design
specifications document.

The brief specifications are mentioned in this contract document. The contractor shall develop the
detailed specifications for each of the component of the project work including all the services,
landscaping, and area development. These specifications shall mention all the technical details,
applicable area, list of material involved, list of manufactures, applicable codes and standards detailed
work procedures, MSDS and other safety data.

The contractor shall also produce Structural drawings showing complete details including but not limited
to each and every structural component regarding reinforcement, grade of concrete, size of each
component, sectional details at every important location, fire protection details, in line with various
services drawings in a manner that all constructible details are mentioned in the drawings with detailed
notes. Contractor shall also produce all trade coordination drawings for embedment of inserts, conduits,
openings, in the structural components in a manner that the structural safety of all the structural
components is adequate for overall safety of the building. These drawings should be duly approved by
any lIT and finally approved by the Employer, HPPWD before construction.

Before proceeding with structural design, contractor should arrange a detailed kick-off meeting involving
HPPWD, user (if allocated), officials representative from IIT and QA consultants in order to clarify and
agree upon the design requirements and methodology in coordination with other services and
Architectural design.

A.3 Construction -

Construction at site as per approved Architectural and Structural drawings, specifications and HSE
requirements as per ADB and HPPWD norms.

The contractor shall be required to fulfil following requirements in relation to project construction work
before, during and after the construction of various buildings as follows -

e The contract management of the entire construction work shall proceed in accordance with general
and particular conditions of the contract.

e Under the HP Skill Development Project funded by Asian Development Bank, HPKVN has
employed QA consultancy firm for checking the implementation of QA systems in the project to
support HPPWD. The representative of the QA consultant shall visit the site from time to time and
submit the observation report to HPKVN and PWD for further compliance.

e |t is imperative for the contractor to deploy a well-qualified planning engineer, quantity surveyor,
Quality Assurance engineer and safety professional, who are well versed with planning, quality
and HSE processes and documentation, before the start of the construction work. QA & HSE
professionals shall be reporting to contractors administratively only. For all technical & HSE
matters, they will take directions from the supervision authority.

e The contractor shall provide, for the entire construction duration, a well-equipped office facility for
client, supervision authority, QA consultant deployed by HPKVN, with proper ventilation, climate
control, furniture and document storage facility. The cost of such a facility shall be deemed to have
been included in the contract price. In case of non-provision of the facility, the supervision authority
shall arrange the facility and deduct from the payments due to the contractor.

e The contractor shall submit the detailed resource loaded construction plan in the form of a bar
chart suitably made with approved computer software capable of showing progress bars, S- Curve,
cash flow, resource planning etc.

e The contractor shall submit a detailed quality assurance plan with project execution methodology,
HSE plan for the approval of supervising authority. The quality assurance plan must consist of a
list of method statements for each work component, inclusive of all the services. The detailed
method statement shall consist of purpose, scope, applicable drawings, specifications and codes,
resources to be deployed (Material, manpower, tools and equipment), detailed work procedure,
HIRA (Hazard identification and risk analysis) and applicable checklists. The method statement
shall have to be approved from the supervising authority before the actual construction of a
particular component of the project.
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The contractor shall submit the Material Inspection Report (MIR) as per the approved format along
with all necessary test reports as per the frequency prescribed in relevant codes of practices, shelf
life, storage conditions and recommendations from the manufacturer. The contractor shall get the
material approved from supervisor authority before the use of the material for construction
purposes.

The construction of each component of the project shall not proceed without prior approval of
approving authority. The contractor shall be submitting “Request for Inspection” (RFI) to the
supervision authority. The format of the RFI shall be approved from the supervision authority/ QA
consultants. The request for inspection shall be accompanied with various construction checklists
as per the particular component of work.

The contractor shall follow the HPPWD system for payment procedures.

It will be the responsibility of the contractor to make drawings incorporating all the approved
changes.

It is the responsibility of the Contractor to submit and get the project closure document approved
from the supervising authority. The project closure document should contain the documentation as
per the recommendation of supervising authority.

A.4 Compliances

A.5

A.6

a) Compliance with relevant bye laws of Himachal Pradesh Town and Country Planning
applicable in the region.

b) All designs shall comply with relevant byelaws, National Building Code, Fire and safety
regulations, latest applicable at that time.

c) Such provisions as may be required by the National Disaster Management Agency shall
be met.

d) The submitted designs shall have area calculation charts and sufficient explanation to
show Compliance with the above.

e) Location of transformers, meter room etc shall be in compliance with the HPSEB norms.

f) Shifting of electric poles, water lines etc shall be carried out if required, and no charges
apart from those payable to municipality or utility companies shall be reimbursed on this
account.

9) Sustainable building parameters as prescribed by statutory bodies shall be achieved,
whether specifically mentioned elsewhere or not.

h) Minimizing cutting of trees, and where required obtaining approval for cutting and re

plantation shall be the responsibility of the contractor, however HPKVN shall assist in the
process of obtaining such approvals.

i) Debris disposal sites shall be identified/acquired by the contractor and have to be
rehabilitated by all means including using suitable Bio-Engineering Techniques

j) All environmental / forest clearances shall be arranged by the contractor.

k) All regulatory permission regarding installation of plant and Machinery shall be obtained

by the contractor prior to commencement of work.

Specifications Compliance

a) The contractor shall execute the whole and every part of the work in line with best
workmanship and practices both in regard to materials and otherwise; in every respect
and in strict accordance with the specifications as laid out in latest HPPWD Specifications.
The Contractor shall take full responsibility for adequacy, suitability, and safety of all the
works and methods of construction.

b) In the case of any class of work for which there are no such specifications as referred to
above, such work shall be carried out in accordance with the Bureau of Indian Standards
Specifications.

c) In case there are no such specifications in Bureau of Indian Standards, the work shall be

carried out as per manufacturers’ specifications, if not available then in accordance with
the instructions and requirements of the Employer.

Statutory approvals

a) It shall be the responsibility of the successful Bidder to obtain all approvals from all
statutory bodies (NOCs) such as Municipality, Fire Authority, State Electricity Board; and
deposit the required fee which shall be reimbursed by the Owner. The amount for the same

Bidding Document for MCC Udaipur Procurement of Works Single-Stage: Two-Envelope



Section 6 - Employer’s Requirements 6-7

A7

shall be included in the bid price. However, HPKVN shall assist the process for obtaining
such approvals.

Deviation, Extra Items and Pricing

a)

The Employer shall have power to make alteration in, omissions from, additions to, or
substitutions from the original requirements and specifications or to omit a part of the works
in case of non-availability of a portion of the site or for any other reason and the contractor
shall be bound to carry out the works on the same conditions in all respects including price
on which he agreed to do the main work except as hereinafter provided:

the extent of the value of work shall not vary beyond 15% greater or lesser than the original
value.

the contract price shall be revised taking into account the quantity of variation and the
difference in the rates of the substituted item and the original item based on HPPWD HPSR
2009.

If the substituted item is not available in HPPWD HPSR 2009 the rates shall be derived
on the basis of market rates as duly analyzed and approved by the Employer.

A.8 Construction water and power

a)

The Bidders shall make his own arrangements for water required for the work by way of
municipal connections, bore wells, temporary tanks and piping, and nothing extra will be
paid for the same. This will be subject to the conditions that the water used shall be fit for
construction purposes to the satisfaction of the Employer.

The Bidders shall be responsible for arranging and maintaining by means of temporary
electric connection and generators at his own cost; all electricity requirements for
equipment and lighting and facilities for workers and all other services required for
executing the work.

A.9 Employer’s Responsibilities
The Employer will help the Bidder in:

Facilitate in site for labour huts for the contractor’s labour,

Facilitating in free access to materials and labour to the site of work,

Facilitating in electricity connection for execution of work on payment of all charges
which shall be borne by the Bidder.

sanction and release of load from the concerned Electricity Board/Authority,

To facilitate planning permission from local bodies etc. and permission to remove trees
coming in the layout of building, road etc.

A.10 Environmental Management Plan

The Bidder shall address environmental and rehabilitation requirements and ensure that he is
accountable for preventing or mitigating any environmental impacts. The Employer shall communicate
the required measures from time to time through an Environmental Management Plan (EMP) attached
as Annexure -1 (table 18 & 19) to Section 6 with the bid document. Upon finalization of detailed design,
a detailed EMP would be prepared prior to the commencement of civil works and suitable variation
order would be issued to accommodate this. These plans would indicate the details as to how various
measures are proposed to be taken, and the cost of such measures which shall be treated as an
integral component of the project cost.

The following environmental aspects should be taken into account at various stages of the projects.
A.10.1 Liquid Effluents

a)

Effluents should be treated well to the standards as prescribed by the Central/State Water
Pollution Control Boards.
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b) Soil permeability studies should be made prior to effluents being discharged and steps
taken to prevent percolation and ground water contamination.

c) Deep well burial of toxic effluents should not be resorted to as it can result in re-surfacing
and ground water contamination. Conservation and re-use of water must be implemented.

d) Effective management of storm water quantity and quality during construction to avoid

erosion and contamination of water bodies.

A.10.2 Air Pollution

a) The emission levels of pollutants should conform to the pollution control standards and
adequate control equipment should be installed for minimizing emission.

b) Dusty areas, building material stacks will be sprayed with water, particularly during hot,
windy weather

c) Combustion engine vehicles must have official valid emission certifications

A.10.3 Solid Wastes

a) The site for waste disposal should be checked to verify permeability so that leachates do
not percolate into the ground water or water bodies.
b) Waste materials such as packaging etc shall be removed by truck (covered and/ or

watered) to local official municipal disposal site

A.10.4 Noise and Vibration
a) Adequate measures should be taken for control of noise and vibration so that it remains
under permissible limit.

A.10.5 Occupational Safety and Health

a) Proper precautionary measures for adopting occupational safety and health standards
should be taken.

a) Proper house-keeping and cleanliness should be maintained.

b) Workers will be required to wear filter masks and eye protection, and earmuffs wherever
necessary.

A.10.6 Transport Systems

a) Proper parking places should be provided for the trucks and other vehicles by the
industries to avoid any congestion or blocking of roads.
b) Care has to be taken to avoid spillage of chemicals or substances on roads or inside the

site. Proper road safety signs both inside and outside the plant should be displayed for
avoiding road accidents.

A.10.7 Vegetal Cover

a) Care should be taken to maintain existing trees and vegetation.
b) Steep slopes will have minimal clearance of vegetation and replanted as a priority.

A.10.8 Disaster Planning

Disaster planning should be done to meet any emergency situation arising due to fire,
explosion, sudden leakage of gas etc. Firefighting equipment and other safety appliances
should be kept ready for use during such emergencies. The contractor must also have
proper facility for first aid and should have tie-up with hospital in case of emergencies.

A.10.9 DECLARATION OF COMMITMENT TO EMP

| agree to ensure that:

a) All site and environmental protection measures outlined within the Employer’s approved
EMP will be adhered to.
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All site rehabilitation and revegetation works will be undertaken in accordance with the
approved EMP.

Prior to construction personnel commencing work, | will ensure that Equipment/Plant will
be serviced off-site and that all equipment will be cleaned and free of vegetation, soil and
seed prior to being brought on to the site.

Approval from the Project Manager will be obtained prior to any out-of-hours work
occurring. Written notification will be provided to local residents when out-of-hours work
is occurring.

Provision of new service connections and upgrading of existing services will be undertaken
in a timely manner with minimal on-site and off-site impacts and with prior approval of the
services providers. Advice will be obtained from the ‘Dial Before You Dig’ service to
determine the location of existing services onsite

Signature of Bidder

A.10.10 COMPLETION

The Contractor shall

shall ensure the implementation of snag/punch lists and the check-out tests for facilities and
systems. Tests will be observed and/or approved by the OSDS or its representative at its
discretion. The OSDS and the Project Manager may also contribute to the final snag/punch lists.
shall obtain from sub- contractors/ vendors/ certifying agencies to all files, documents, test
certificates, performance warranties/guarantees, spare parts list, maintenance manuals, no claim
certificate and transmit the same to the OSDS in both hard copy and electronic formats

Submit AS BUILT drawings immediately on completion, SIX sets of hard copy and TWO soft copies
and specifications.

Ensure that the constructed works and sites are cleaned and prepared for occupancy and use.
identify and rectify defects during applicable Defects Liability Period including periodic monitoring
and reporting.

Shall submit the vendor / manufacturer list to facilitate the future repairs.

a.
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Schedule of Building Components.

Table-3

Schedule of Building components

S.No.

Item

Specification

Foundations

RCC foundation as per site Soil bearing Capacity to be
designed for appropriate building dead and live loads as per
NBC Norms and earthquake zone.

Structural Framework
(Pre-engineered)

Structural Steel main structure frame components viz
columns, beams & cross beams, bracing, gussets plates etc
comprising MS tubular section as per approved design and
drawing.

Walls

Wall panel frame of cold formed galvanized light gauge steel
frame structure.

Exterior insulation finishing system (EIFS) up to 50 mm
thickness / GRC cladding wherever applicable shall be
provided in combination.

Interior walls of built up from double layer of cement fibre
boards.

Infill of Rockwool/ spray foam insulation.

Finish as per table 2

18-inch-thick stone Ashlar masonry outer exposed wall with
1:3 cement mortar up to sill level height on ground floor with
foundation as per structural drawings.

Ground Floor

PCC grade slab over subbase of compacted soil and graded
stone and appropriate finish as per table 2

Intermediate Floors

MS Decking sheets overlaid with PCC and appropriate finish
as mentioned in Table 2.

B - Schedule of Building finishes.
B.1 Internal Finishes
Area wise schedule of internal finishes are listed below in Table 3, the work shall be carried out
as per specifications further elaborated in the relevant Clause number of HPPWD HPSR 2009
Specifications.

Table-2 Schedule of Internal Finishes

S.No.
AREAS Flooring Dado/Skirting Wall/ Finish | Ceiling/ Finish
Exterior
80mm Thick Jade
1 Outside Parking, Interlocking block 100 mm CC roof NA
Building Approach with edge Skirting (11.6.1) E pro
mulsion up
kerbstones .
to all height
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Reception, Waiting

Double Charged
Vitrified floor tile
with spacer of
required
thickness and
grouting with

Double Charged
Vitrified floor tile
with spacer of

Calcium
Silicate Ceiling/
Gypsum Board

Area / Lounge /Lobby, : Acrylic :
corridors epoxy grou_t. .requwed Emulsion degorahye
Tactile Flooring thickness and Ceiling with
for guidance of grouting with Acrylic
visually impaired epoxy grout Emulsion
to be provided for
as per NBC
Norms.
Heavy duty vinyl
flooring
Tiles/Roll>3mm
thick [Egropean Calcium
classification Silicate Ceiling/
34/42 Abrasion o Eonrd
Training Group T (EN660) | 6” high Deodar Acrylic ydpsum .
. . . ecorative
Classrooms Indentation wood profile. Emulsion Ceiling with
Practical / Tech. Lab 0.2mm (EN433) A gl'
Fire-proof Bf-S1 cry’ic
Emulsion
(EN13501-1)
on a substrate of
9mm Waterproof
Ply
Double Charged | Double Charged
Vitrified floor tile | Vitrified floor tile
with spacer of with spacer of Acrylic Acrylic
Record Room required required Emulsion Emuision
thickness and thickness and
grouting with grouting with
epoxy grout. epoxy grout
Calcium
Deodar Wood gllcate CBellln%/
c HDF Flooring | paneling 900 Acrylic ypsum Boar
entre Manager room . : . decorative
AC4 Grade mm high with Emulsion Ceil ;
- eiling with
approved finish. Acrvii
crylic
Emulsion
Calcium
Silicate Ceiling/
Registration Manager / . w oy . Gypsum Board
Support Staff /- YP | T footn :kirr]tli%g ';r%§|e Emaiion decorative
Room / staff room Ceiling with
Acrylic
Emulsion
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flooring
Tiles/Roll>3mm
thick [European
classification
34/42 Abrasion Acoustic
Group Counselling | Group T (EN660) 6" high of Deodar friendly Decorative
7. Room /  Individual Indentation wood Wooden Acoustic
counselling rooms 0.2mm (EN433) Panels Ceiling
Fire-proof Bf-S1
(EN13501-1)
on a substrate of
9mm Waterproof
Ply
e Toilets Ladies / First class Cer:llrr;lliilGlafzed Exterior ACP sheet 3
Gents / DAP vitrified Antiskid | S S % grade Sk
8. /Common floor tiles of size 300 mm x 450 weather- exterior grade
e Pantry 600 mm x 600 mm up to ceiling proof ceiling
mm height emulsion
Lift Cabin —
Decorative
stainless-
steel wall
panels with
Mirror and
: : car operating
Lifts it Cabin - panel with
(OTIS / KONE / : LCD display
Johnson & Thyssen stainless-steel Decorative
y . . wall panels
Krupp) Lift Cabin - Face wall / powder coated
9 It should be ensured Granite stone Face wall / door door side wall metal ceiling
that spares, repair & slab 20 mm thick side wall - - Granite with fan and
maintenance services Granite stone stone slab 20 light fixtures
are available during slab 20 mm thick | ™M thick up
service life. : to full height
up to full height
Lift shaft-
Exterior
grade
weather-
proof
emulsion
Ready to install Calcium
12mm th'Ck full . Silicate Ceiling/
body vitrified Ready to install Gypsum Board
10 Staircases steps with self- 12mm thick full Acrylic decorative
' embossed body vitrified Emulsion Ceiling with
grooves and tiles. Acrylic
antiskid Emuision
properties

B.2 General External Finishes.

a) External finishes are listed below in Table-3, the work shall be carried out as per specifications.
b) Roofing and specifications are listed below in Table-3, the work shall be carried out as per
specifications
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Table-3

Schedule of External Finishes

S.No.

Item

Specification

Roofing

Double sheet sandwich roofing having top and bottom layer
of pre-painted sheet of TATA Durashine (Lysaght) 0.50 mm
thick with rockwool 75 mm thick of density 32 kg/cum
wrapped in polythene bags insulation and adequate water
proofing layer packing in between the sheets. The top sheet
shall be supported on LGSF purlins of size 75 mm.

External cladding

Exterior insulation finishing system (EIFS) up to 50mm
thickness.

GRC cladding/ HPL Panels/ ACP Sheet/ wherever
applicable.

18-inch-thick stone Ashlar masonry wall with 1:3 cement
mortar up to sill level height on ground floor with foundation
as per structural drawings and good workmanship.

External Skin

Trombe wall of double walled polycarbonate sheet/ 5mm
glass wherever applicable. It may be ensured that
openable panels of windows don't face any hindrance.

External Paint

Texture Paint / exterior grade weatherproof emulsion as per
approved pattern.

White Cement based putty

All walls surfaces

B.3 Door and window and fabrication specifications.

a) Laboratories and Classrooms shall have 1.20 m wide doors with vision panel, with fixed glass
fanlight of 450 mm height above.

b) Bath and WC doors shall be 900mm wide and entrance to Toilet block doors shall be 1000mm
wide. DAP toilet door shall be 1.2m wide opening outside.

c) Kitchen doors shall be 900mm wide.

d) All other doors shall be 1000mm wide, with 450 mm fixed glass fanlight wherever desired.

e) Staircases shall be naturally lit and ventilated by partly fixed and partly openable glazing which
shall be recessed and adequately protected from rain.

f) Door and Window specifications are listed below in Table-4, the work shall be carried out as per
specifications further elaborated in the relevant Clause number.

Table-4 Doors, Window, Fabrication, and fixed furniture Specifications

S.No. Item Specification
Wooden doors (with approved paint finish) of 2nd class Deodar wood with
Paneled shutters also of 2nd class Deodar wood having infill panel of 12
mm thick both sides pre-laminated particle board. However wherever
1 Doors required such as in laboratories and classrooms the panel above the lock

rail shall be a glass panel.

Bathroom doors of Waterproof Commercial Board Flush Shutter 35 mm
thick with veneer / laminate 1.0 mm thick of approved make and pattern.
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100 mm Brass Mortice lock set with master key with 2-year product
warranty, door stopper, door silencer, hydraulic door closer, window stays
etc.

Shutter Panels with 6.0mm thick float glass/ACP sheet 5.0 mm thick exterior
grade of approved make and pattern.

uPVC door frames with approved hardware having 6.0 mm thick double

reception counter and
kitchen cabinet etc.

2 Window heat tempered / toughened glass with Argon filled gas in Gap of twin glass
sealed all around.
3 Railings MS Railing with Teakwood handrail.
Structure to be made of 19 mm thick waterproof commercial board having
. . shelves at required spacing as per approved design with Stainless Steel
Fixed Furniture such | ... . ; . .
as  Almirah Cup- fittings and front and open sides laminated with laminate of approved
4 board. wardrobes, quality 1.00 mm thick as per approved design.

Kitchen top, crockery almirah top and reception counter shall be finished
with granite stone slab 20 mm thick of approved quality as per approved
pattern.

B.4 Schedule of Specifications for External works

B.4.1
a)

Boundary walls, Gates and landscaping

Construction of composite RCC and masonry boundary walls at sides and rear (wherever
applicable) so as to enclose the property, with Boundary wall with overall height up to 1.80 m
out of which 1.35 m high solid wall with RCC pillar with stone / Brick Masonry in combination
plastered, and painted both sides with exterior grade weatherproof emulsion and 0.45 m high
MS Grill above it,

Vehicular entrance gate of 6m width and 2.4m height, of MS tubular sections, and painted.
Pedestrian gate of 1.5m width and 2.4 m height, as above.

Landscaping of complete campus including construction of parks, fountains, flower beds and
arboriculture as per approved design and drawing.

Site Dressing

Cutting and filling as required as per design.

Tree cutting where essential.

Removal of existing debris.

Removal of hindrances such as electrical poles, HT/LT lines/ Sewerage and water supply
lines, telephone lines/Cables and tree etc.

Paved areas at the front, sides and rear of the building.

80mm thick interlocking pavement blocks of M40 grade on PCC surface with designed level
and slopes with proper drainage system.

Plinth protection with providing and laying underlayer of stone as per design with PCC 1:3:6
and CC floor 1:2:4 laid to the required slope with drainage arrangement.

B.4.4 Signage within the building and in external areas.

a)
b)

c)

The successful Bidder shall fix all signages, internal, external, with electrical connections and
consumables if any; no additional charge shall be payable.

Signages for persons with disability access in braille or as appropriate shall be provided as
per CPWD handbook on barrier free and accessibility 2014.

Main glow name / sign board of “Model Career Center - Udaipur” or of approved wording in
national language on 20mm Granite of approved shade & size fixed to required masonry
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walls or at approved place, shall be provided, including the cost of electrical and the cost of
fixing Stainless Steel letters as per approved design.

C Additional condition for Electrical and Allied Services

The detailed layout drawings of E.I. including load calculation & key diagram and related services must
be got approved from the employer before implementation at site. The bills raised by the contractor for
electrical works must be paid only after inspection by the employer and it must be got verified by the
employer. The following observations are made after going through the BOQ document are
recommended to be incorporated into it.

C.1 General Requirements for electrical work

a) llluminance in buildings shall be as per Table 7 Part 8 Section of National Building Code.

b) The work shall be carried out in accordance to CPWD Detailed Specifications for Electrical
Works.

c) Allrooms with false ceilings as listed in Table 2 shall be lit with recessed LED ceiling fixtures.

d) Workshops and labs shall be lit by LED luminaires.

e) All other areas shall be lit with surface mounted ceiling LED luminaires with reflectors.

f) Data cabling, UPS locations shall be provided as per HPPWD specifications.

g) Adequate exhaust fans with openable fins as per HPPWD norms shall be provided in all
toilets/ kitchens and pantries.

h) Convenience outlets shall be provided as per HPPWD norms, additionally corridors, lobbies
etc shall be provided for 6A/16A convenience outlets for operating maintenance and cleaning
equipment.

i) Central heating system with appropriate capacity as per climatic conditions

j) Lightning Conductors shall be provided as required as per HPPWD norms.

k) All the MCBs Distribution box must be provided with RCCBs

[)  SPDs (Surge protection devices) must be provided to the distribution boxes having
computer or networking load.

m) All the electrical panels / sub panels must be CPRI approved and configured to IEC 61439
code.

n) Buildings must have niches which runs through every floor.

0) Cable tray may be used for running the cables inside the building. Wherever applicable.

C.2 Earthing System.
a) Copper earthing must be provided in the building and all the panels / sub panels must be
connected through it.
b) Earthing system should have Vre < 5 volts.

C.3 Lightning Arrester.
a) Lightning arrester system may equipped with lightning counter and surge protection.
b) Chemical earthing must be used for lightning arresters.

C.4 Emergency Back Up.
a) D.G. Sets.
b) All the D.G. sets must be provided with AMF panels and must have separate earthings.
c) For D.G. sets of capacity 500KVA and above day oil tank must be proposed.

C.5 UPS system
a) UPS system may be provided with minimum 30 minutes back up and should have individual
earthings.

C.6 Lifts.
a) All the lifts may be provided with ARD system along with single phase preventer and phase
reversal relay
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Table 5 - General Specifications for Internal Electrification

S.No. Item of Work

Point Wiring with 1.5 sgmm. FRLS PVC insulated copper cable with medium
class PVC conduit with modular switches, plate etc.

Wiring for lights power plug with 2x4 & 4x4 sqmm. FRLS PVC insulated coper
cable with PVC conduit.

3 Wiring for circuit along with Earth wire with FRLS PVC insulated coper cable
with PVC conduit.

Telephone Cable 0.5 mm dia FRLS PVC insulated copper conductor cable with
4 PVC conduit.

5 TV cable RG-6 grade 0.7 mm solid copper with PVC conduit.

6 3 pin 5/6 amp modular sockets
7 6 pin 15/16 amp modular sockets
8 Louvers / shutter for Exhaust Fan

9 LAN Cable UTP 4 pair CAT 6 with PVC conduit.

C.7 Power outlets for equipment.
Convenience outlets exhaust fans and 3 phase Power outlets shall be provided as approved by
HPPWD.

C.8 CCTV - CCTV cameras shall be provided in all important and approved locations and rooms with
central control system and LED viewing screen.

C.9 Electrical Load

a) Bidders shall submit electrical load calculations and required configuration of transformers
and DG sets.

b) The successful Bidder shall on behalf of the Owner obtain permanent and temporary power
connection, and the costs incurred in these shall be reimbursed.

c) Emergency back up by a combination of DG sets to provide for uninterrupted power for
100% lighting and power load and 50% of load for power equipment and heating system
equipment: after assuming appropriate diversity factors.

d) There shall be provision for heating system load which shall be through independent panels
and cables.

C.10 External lighting.

a) Peripheral lighting, lighting of roads, paths and parking shall be achieved through a
combination of 7m long street light poles with and 3m high poles for post top fittings, both
shall have LED luminaires.

b) External lights shall be operated by independent feeder panels at convenient locations.
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D. Internal and External Sanitation and Water supply

a) The successful Bidder shall on behalf of the Owner obtain municipal water connection, and
provide water supply by bore well, and the costs incurred in these shall be reimbursed.
b) The specifications for the Internal and External Sanitation and Water supply shall be as per
Table 6 and Table 7 below:
Table -6 Toilet and Kitchen Specifications
S.No. Toilets Requirement:
1 Indian WC (25 %)
2 European WC (75%)
3 Urinals with flush cocks
4 Wash Basin 540 x 400 mm with C.P. brass pillar tap
5 Mirror (600x450 mm)
6 PTMT Bottle trap
7 CP brass Bib cocks
8 CP brass angle cocks
9 CP gratings
10 CP brass jet spray
11 Insulated Hot water connection pipes
12 Water heaters of required capacity as per approved design and make in
toilets and pantry
13 Concealed stop cocks
14 CP brass Shower rose
15 CP brass towel rail
16 Stainless Steel Sink (for pantry)
Toilets for differently abled
As above but in accordance to CPWD Guidelines and Local building
1 bye laws.
IWC One IWC with low level cistern + one Bib tap
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EWGC One EWC with low level cistern + one Bib tap + one Floor trap

Wash One Wash basin + CP Brass central hole mixture sensor operated+
Basin PTMT Bottle trap + one Mirror.

One CP brass shower rose + one CP Brass bib tap + two Concealed

Bath stop cocks + one angle cock + water heater
Urinal One Urinal sensor operated flush
Sink SS sink + one CP brass sink mixture sensor operated

Water Battery based, sensor-based pillar cock
Supply
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Note :-Inner side of Doors of all toilets shall have clothes peg.

Table -7 Specification for Internal & External Sanitary and Water supply

S.No. Item Description

Internal water supply in toilets /

i Recessed aluminum composite pipes
1 kitchen

(PEX) with approved insulation

5 Internal water supply in shaft | 5jyminum composite pipes (PEX) with

approved insulation

3 Rainwater pipe Rigid PVC pipe class B with accessories

Internal Soil & Waste pipe All pipes to be
4 Rigid PVC pipes class B with accessories insulated for

prevention of water
o freezing

5 External Soil pipe Rigid PVC pipes class B with accessories

External Waste & Rainwater
6 pipe Rigid PVC pipes class B with accessories
7 External water supply aluminum composite pipes (PEX) with

approved insulation

Manhole C.1. Cover Precast R.C.C. Cover with frame (heavy

8 duty) circular / rectangular/ Square of

required size as per approved design

Water supply from municipal/ground water sources shall be stored in underground tanks and pumped to
overhead water tanks which shall have capacities as listed in Table 13 below:

Table-8 Water Supply and Storage Tanks
S.No. Name Description Ca.pacny

(liters)

Under Ground Domestic water tank 10,000

1 MCC Udaipur Overhead Domestic water tank 3,000

Building
Overhead Domestic water tank 2,000
2 Fire Under Ground Static water tank 2,500

3.6 Rainwater Harvesting.

a) Rain water from roof tops shall be recharged through holding tanks and recharge wells.
b) Rain water from roads shall be drained and disposed suitably to ensure no flooding.

3.7 Fire Detection and Suppression
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a) The successful Bidder shall design and get approved from Fire Authorities, a proposal for
Fire Detection and Suppression as per National Building code guidelines and in accordance
with local Fire Authority.

b) All the works shall be executed as per these standards, and after successful commissioning
and testing shall be got approved by the local Fire Authority.

c) The capacity of fire tank is subject to change in line with the requirements of local fire
authorities.

d) Provision of fire escape staircase as approved by local fire authorities is mandatory
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Technical Specifications

For the entire work, HPPWD latest edition specifications shall be used. In case of unavailability of HPPWD
specifications, CPWD/NBC/ specifications as directed by employer shall be followed.

The work shall be executed in accordance with drawings and design approved by Employer. The drawing
which is approved in principle is enclosed with this document, which shall be followed by the agency. The
work shall be executed by the agency after approval of structural design and drawings duly vetted from the
institute of repute i.e lIT in India on the basis of general layout of the building enclosed with this document.
However, some changes may be required to be made in design and drawing owing to the site requirement
and other requirements whatsoever, the same shall be incorporated and the work shall be executed as per
approved design and drawing.

It shall be responsibility of the contractor to submit structural design and drawing, duly vetted from the any
Indian Institute of Technology and final approval from the employer. Work shall be executed as per
approved design and drawings.

The scope of work includes structural design and all work for construction and finishing of pre- engineered
structure complete in all respect including all internal wiring fittings and fixtures. Internal water supply and
plumbing along with all the necessary fittings, flooring painting (external and internal) etc i.e. building
complete in all respect including site demarcation, excavation, sub structure consists of lean concrete,
Footing, pedestal, RCC/brick work, plinth beam with reinforcement as per design including all shuttering
curing, leveling and dressing duly approved by Employer. The super structure consists of MS tubular sector
of TATA Structra and partition walls, floor base, truss etc. of LGSF with approved wall cladding and RCC
slab on each floor including roofing etc. as per approved design and drawing. The electrical & plumbing
drawing will be got approved from Employer before execution.

The specifications and details of various components are under:

Earth Work:

Earth work shall be executed as per PWD specifications. The surplus earth if any shall be disposed off as
per approved dumping site by the employer and approved by local bodies and shall comply with the
environmental laws of the State. The dumping sites needs to be arranged by the contractor.

Foundation:

Design of foundation for normal SBC (to be tested by the reputed agency by contractor himself) based on
super structure load reaction and local seismic ,snow and wind conditions and construction at site including
site demarcation ,excavation 150 mm thick, PCC, Footing, pedestal ,brick work, plinth beam with
reinforcement as per design including all shuttering curing, leveling and dressing, plinth protection and
drain all around the building etc. dully approved by the Employer as per approved drawings.

Structural framework:

Providing and installation main structure frame components viz columns, beams & cross beams, bracing,
gussets plates etc comprising of MS tubular section of TATA Structura as per approved design and
drawing. Wall frames made up of roll formed cold rolled lipped steel section of required specification made
out from sheet of base metal of minimum thickness0.95 mm or more with Alum/Zinc coating also known
as galvalume (with 55% aluminum and 45% zinc) conforming ASTM A792 for galvalume with punching for
screws and provision of electrical and plumbing conducts etc.in standard section cold rolled steel in
approved size for wall studs, bracings, floor joists, runners, roof truss and purlins with minimum 150 gsm
coating of aluminium-zinc for anti rusting and 550 MPa of yield strength i/c provisions for lip notches ,lip
cuts, web notches through highly précised machines ,Exterior wall and all wall spacing should not exceed
410mm .Provision for service web holes of 34 mm dia. along the walls. The steel pertains the assembly for
load bearing walls with SDST galvanized wafer head screw of dimensions having head dia, not less than
10 mm and assembly for load bearing joists, trusses with hexagonal head screws with heavy shear
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strength to withstand heavy loads ,also provision of 1mm tolerance between vertical studs and top bottom
plates to withstand earthquake situations. The provision of erection withholds sown bolts minimum of 120
mm length with subsequent dia. fixed at each 600 mmm distance along the wall length 190 mm * 16 mm
at corner and window with nut and bolts system (Hilti, power fastener). The gap between bottom steel track
and plinth beam to be filled with continuous rubber gasket. The purlin provided for roof sheets spacing at
around 600 mm fixed with hex. Head screws and L cleats. The structure will contain trusses of subsequent
length with a maximum spacing of 1220 mm with load bearing walls with provision for doors and window’s.
the cross members provided for strength called bracings, along with strap bracing. Proper holed down ties
(Simpson or equivalent) must be installed at all corners and required necessary area’s (hold down roof ,
truss clips, girder, truss, connector, stud plate, ties, hurricane ties ,floor to floor connector, foundation
connectors should be installed from frames to foundation).

The bidder must produce the proof of having facility of automated C.N.C. cold roll forming machine of
reputed make having capacity of rolling material of thickness of 0.75 mm to 1.80 mm and other parameters
required for the fabrication. It will be the responsibility of the bidder to get inspected the workshop by the
designated committee deputed by the employer at his risk and cost before award of the work.The structural
steel framework shall be suitably protected from fire as per NBC norms with suitable fire protection method.

For RCC structures, the structural steel shall be of appropriate diameter and grade as per approved
structural design. The structural steel bars shall be from TISCO (TATA).

Building codes and standards
The light gauge cold formed steel structure members shall be designed as per International Building Codes
or any equivalent code of practice. other Indian standards codes are

a. 1S 4923:2017 MS tubular structural members
IS 811:1987 cold formed light gouge structure steel sections (under evaluation).
IS 801:1975- Code of practice for use of cold form light gauge steel structural members in general
building construction (first revision).

d. SP 6:1980 Handbook for structural engineers — cold formed, light gauge steel structures.

Design loads:
The building and structure shall be designed in accordance with the National Building Code of India, and
IS 875,Code of Practice for Design Loads for Buildings and Structures.

Dead load &Live Load:
The load of the structure and load imposed on the structure shall conform to IS 875:1987 (Part LILII1,1V,V)

Seismic Loads:
The structure shall be designed to resist seismic forces as per the seismic zone, confirming to 1S:1893
Part 1-2002 (Criteria for Earthquake Resistant design of Structures).

Wind Loads:
The structure shall be designed to take wind loads as per IS: 875(Part Ill) -1987(Reaffirmed 1997),1987
addition of the NVCI-Part VI structural design.

ROOFING:
Refer Table Number — 3 of Section 6.

The roofing sheets shall be pre-coated galvalume iron profile sheets of TATA(Lysaght) (size, shape & Pitch
of corrugation as approved by Employer) 0.50 mm + /-5 % total coated thickness (TCT) thick zink aluminum
coating @150 gsm with SDP* RW coated with total coating of 35 micron along with accessories. Sheet
should have protecting guard film of 25 microns minimum to avoid scratches while transportation and
should be supplied in single length up to 12 meters or as desired by the employer. The sheet shall be fixed
using self —drilling self tapping screw of size(5.5*55 mm) with EPDM seal.
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Providing and fixing thermal insulation with rock wool density 32 kg /cum, 50 mm thick wrapped in polythene
bags placed between the roofing sheets and held in position. Providing and fixing ridge, flashing eaves
gutter and down pipes of sizes should be as per the design and as approved by the employer. Ridge
flashing, gutter shall be of pre-coated Gl sheets of thickness 0.45 mm of TATA (Lysaght) properly sealed
for water leakages etc. Down pipes made of PVC (FINOLEX or equivalent) of appropriate dia should be
provided at all strategic location with spacing not more than 10 meters. All the down pipes should first be
terminated in the chamber of minimum depth as decided by employer and all the chamber should be
connected to one common chamber of appropriate size. Location and size of the main chamber shall be
decided by the employer. Gutter and eve board along with down pipe is to be provided as per approved
design.

Walls :

Internal cladding:_Supply and fixing internal wall with double layer of boards with 8 mm thick cement fibre
boards type B class Il and outer most layer should be heavy duty 8 mm thick cement board water proof
type B class Il as per IS :14862:2000 on wall panels of cold formed galvanized light guage steel frame
structure to form wall/ partition on internal face of the frame and finished & flexed with self- drilling ,tapping
screws ,fasteners of approved make including jointing and fixing to a flush finishing of tapered and square
edges of the board recommended filler ,jointing tapes and finishers as per manufacturer specifications ,
The hollow wall space between the cement boards will be provided with rock wool insulation conforming
to IS 8183 and of thickness not less 50 mm for thermal and acoustic insulation. Toilets will have one layer
of 10 mm thick cement fibre board type B class Ill and tiles as specified in para 15.

External Cladding:
Exterior Insulation and Finish System / GRC cladding (wherever applicable)

1. LGSF wall panel, rockwool insulation, building wrap paper for vapor resistance, first layer of
moisture/fire resistant heavy duty 9 mm thick cement fiber board (high pressure steam Cured)
confirming to IS 14862:2000, Type ‘A, category IV : compressed after forming & before autoclaving

2. After that second layer of 10mm thick moisture/fire resistant heavy duty 10 mm thick cement fiber
board (high pressure steam Cured) confirming to IS 14862:2000, Type ‘A, category IV :
compressed after forming & before autoclaving complete, by joint filling using self-adhesive
fiberglass tape & jointing compound of approved brand such as laticrete, elastomeric jointing
compounds.

3. Final layer of cladding will be Exterior Insulation and Finish System (EIFS) using Expanded
Polystyrene (EPS) sheets / alternative to EPS material for providing better fire resistance,
fiberglass mesh and base coat, primer coat and finish coat. All voids must be filled with an
insulating material, either a low expanding polyurethane spray foam or slivers of scrap EPS board.
Work to be executed by manufacturer certified personnel with good quality workmanship. Any
defects / cracks in the EIFS system shall be rectified by the contractor at his own risk and cost .

Exterior insulation finishing system (EIFS) up to 50mm thickness as per details shown in the
indicative picture below in combination with GRC cladding wherever applicable.
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(c) Wet Area :- First class 'z brick masonry walls with glazed tile dado up to ceiling height shall be provided.

Flooring

(Refer Table Number 2). Providing and laying granite stone slab/ double charged Vitrified /rectified
Ceramic floor tiles of minimum size 600 * 600 mm * 10 mm confirming to IS 15622 of approved make in
all colors and shaded ,laid on 20 mm thick cement mortar 1:4 (1 cement :4 coarse sand) with spacer of
required thickness or by using tile adhesive as per the manufacturers specification including grouting the
joints with epoxy grout matching to the shade of tiles etc. minimum size of tile 600*600 mm*10 mm in
approved color shade and pattern with spacer of approved thickness.

Providing and fixing of intermediate floor using profiled metallic deck sheet of thickness maximum 0.9 mm
and grade of steel S350 GD as per IS :513 with galvanization of 275 gsm as per 1S:277 with minimum
through depth of 44 mm and shall serve as permanent shuttering to cast in - situ/at all levels as per
structural design approved by the employer. The sheet shall be fixed to floor joist using self-drilling, self-
tapping screw of size(5.5x55mm) with EPDM seal. The tilling works shall be as per the specification listed
above.

Heavy duty vinyl flooring Tiles / Roll >3mm thick [European classification34/42 Abrasion Group T (EN660)
Indentation, 0.2mm (EN433) Fire-proof Bf-S1 (EN13501-1) on a substrate of 9mm Waterproof Ply.

Wet Areas

Flooring in wet area like Toilet shall be waterproof liner under tile and anti-skid full bodied vitrified tiles of
300x300x8mm thick of approved make and color laid on a bed of 20mm thick cement mortar 1:3 (1cement:3
coarse sand) finished with a flush pointing with epoxy grout including preparation of surface, cleaning etc.
complete. Tile should conform 1S:15622. The wet areas shall be subjected to successful test after
waterproofing treatment before application of further finishes.

DADO

Glazed ceramic tiles of 300x450mm or 8mm thick, up to ceiling height in toilet and shall be used for
Dado/wall tiles, of approved colors and make fixed on wall with the help of adequate adhesive, finishing,
cleaning etc. complete. Tile should conform to 1S:15622. On tread & riser of steps 20mm thick granite-
stone slab shall be fixed or as decided by the employer.

RAILING.

(Refer Table number 4)

Providing and fixing Mild steel railing made of hollow sections, channels, plates etc. as per approved
design, Including welding, grinding, making curvature (Wherever required), corrosion protection coat with
red oxide, painting with approved color of paint and fitting with approved quality and size of wooden hand
rail and wooden balusters along with necessary steel nuts and bolts complete, i/c fixing the railing with
necessary accessories and & steel dash fasteners, steel bolts etc., of required size along steps and in all
the staircases/ Ramp / balconies and lobby area as shown in architecture drawings attached with NIT and
as per entire satisfaction and direction by the employer. The c/c distance of vertical post should not be
more than 15cm. The railing design must be got approved from employer.

SANITARY

(Refer table number 6 and 7)
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Supply and fixing of sanitary items as per following item description including all accessories, specials,
bends etc. including all material, labour, T&Ps according to manufacturer’s specification, drawings and as
approved and directed by employer.

Providing and fixing mirror of superior quality and size 600mmx450mm with beveled edge with 6mm thick
hard board back fixed to wall with wooden cleats and C.P. brass screws & washers complete. (Mirror is to
be fixed in every toilet of each flat).

Providing and fixing CP Brass towel rail complete with brackets fixed to wooden cleats with CP brass
screws with concealed fitting arrangement of approved quality and color. 600mm long towel rail provided
at appropriate location in every toilet of each flat.

Providing and fixing CP Brass towel ring in every toilet of each flat.

Providing and fixing vitreous china pedestal type water closet (European type)
(HINDWARE/CERA/NYCER/JAQUAR/TOTO) with seal and lid, 10 liter low level ISI marked PVC white
flushing cistern (HINDWARE/CERA/NYCER/JAQUAR/TOTO) flush bend with fittings and CI brackets,
40mm flush bend, overflow arrangement with specials of standard make and mosquito proof coupling of
approved municipal design. Including painting of fittings and brackets, cutting and making good the walls
and floors wherever required, along with ISI marked solid plastic seat and lid of all complete in every toilet
of each flat of color as approved by employer.

Vitreous China Wash Basin (HINDWARE/CERA/NYCER/JAQUAR/TOTO) of size 540x400 with CS/MS
brackets, 32mm C.P., brass waste of standard pattern, including painting of fittings and brackets, with a
pair of 15mm C.P. Brass Pillar Cock in every toilet of colors as approved by employer.

Providing & fixing PVC Flexible waste pipe, of 32mm dia. For wash basin coupling etc. Complete in every
toilet of each flat.

Providing & fixing PVC Flexible waste pipe, of 40mm dia. for sink coupling etc. complete in every toilet of
each flat.

Providing & fixing PVC flexible waste pipe, of 40mm dia. for sink coupling etc. complete of every toilet of
each flat.

Providing & Fixing 100mm dia. PVC Nahani trap / P Trap of self-cleaning design in required numbers in

every toilet of each flat.
e Providing rainwater harvesting system of approved size.

16. WATER SUPPLY:
(Refer table number 7)

Supply and fixing water supply items as per item description including all material, labour, T&Ps according
to manufacturer’s specification, drawings as approved and directed by employer.

Providing and laying of water supply line of approved make.

e Providing and laying / fixing cross linked polyethylene (PEX) composite pipe with brass fittings of
15mm, 20mm, 25mm, 32mm, 40 mm dia. Nominal bore including connection from main pipeline,
as required and making good the chase.

e Providing and fixing 15mm, 20mm, 25mm, 32 mm, 40 mm dia. bore brass Gate Valve ISI marked
with brass wheel of approved quality (screwed end) as per required and approved design.

e Providing and fixing 15mm dia. Nominal bore cross linked polyethylene (PEX) composite pipe for
hot water connection pipe with brass union 45cms & 60 cms length.

e Providing and fixing 150mm dia CP Brass Shower Rose with 15mm dia inlet.
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e Providing and fixing 150mm dia Nominal bore CP Brass long body Bib Cock of approved quality
confirming to 1S:8931 weighing not less than 690gms (JAQUAR / ESS ESS/
HINDWARE/JOHNSON).

e Providing and fixing 15mm dia Nominal bore CP Brass Stop Cock (concealed) (JAQUAR / ESS
ESS/ HINDWARE/JOHNSON) of approved quality confirming to 1S:8931.

e Providing and fixing of minimum of 110mm PVC (FINOLEX) pipe with 4.5Kg/cm2 pressure band,
door band, tee and socket, as per required, for the outlet of wastewater till main-holes.

e Providing and fixing triple layer PVC water tank of approved make and capacity (Syntax, Jai
Bharat, Vectous).

e All the water supply pipes should be insulated with appropriate size nitrile foam based, min. %z inch
thick covering with excellent insulating properties, fully covering the pipe properly secured by good
quality taping. External connection pipes should be buried at least 3 Feet below ground for
insulation from cold climate. There should be appropriate insulating arrangement for overhead
water tanks for preventing the water from freezing.

PAINTING:
(Refer Table number 3 and 4)

Providing and applying jointing compounds to finish the joints in external cladding and thereafter base
preparation, priming coat, wall putty and final finish as per approved drawings and design. Internal cladding
should be finished with proper jointing compound to make smooth finish of the wall and and thereafter base
preparation, priming coat, wall putty, sand papering and final finish as per approved drawings and design.

Wherever required, the external cladding shall be of decorative patterned finished as per approval from the
employer for better aesthetics.

CEILING
(Refer Table Number 3)

Providing and fixing false ceiling with 3mm thick ACP sheet exterior grade / side laminated tiles/ acoustic
tiles / cement board fixed into T-Grid frame work with main runners and cross runners fixed to main runners
placed 600mm centre to centre both ways so as to form a grid of 600mm square. The frame work shall be
suspended from ceiling by level adjusting hangers off. The suspenders shall be placed 600x1200 center
to center including fixing to the frame. In wet area ACP sheets 3.0 mm thick exterior grade/ coated metallic
sheet ceiling (non-corrosive) should be provided.

ELECTRICAL WORK:

Refer Additional condition for Electrical and Allied Services and table number 5.

Electrical connection shall be in 3 phase wiring running up to external face of the wall of the structure near
main door. All wirings shall be concealed type & shall be of PVC insulates copper flexible FRLS wire of ISI
marked.

< 1Sl marked PVC copper flexible FRLS wire of required dia.— for point internal wiring.
< 1Sl marked PVC copper flexible FRLS wire of required dia. — for main circuit wiring.
< PVC 25 mm conduit of standard make & ISI marked.

The following electrical fittings shall be considered for all rooms:

I. Exhaust fan minimum size of 300 X 300 mm ISI marked with air forced openable fins as per
requirement.
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LED light within built LED as per requirement.
5A switches/socket ISI marked as per requirement.

IV. 15 A switches/socket ISI marked as per requirement.
V. MCB ISI marked as per requirement.
VI. Switch board: PVC with standard selection ISI marked as per requirement (Modular).
VII. Distribution board ISI marked as per requirement.
VIIl.  Ceiling mounted grid of tube light of size 600x600 mm LED as per required size of room.
Note:-

1. All the lighting circuits should be wired with 3 X 1.5 Sg.mm FRLS multi-stand wires of Havells, Finolex
or equivalent make with approval of Employer.

2. All the power plugs (15/16 amps) and light plugs (5/6 amps) should be wired with 3 X 4.0Sq.mm FRLS
multi-stand wires of Havells, Finolex or equivalent make with approval of Employer.

3. All the power plugs (15/16 amps) should be controlled through individual MCB of appropriate ratings
of Havells, Legrand, North west, L&T or equivalent make with approval of Employer.

4. Not more than three light plugs (5/6 amps) should be connected in circuit controlled through MCB of
appropriate rating.

5. Maximum of 10 light points or 800 Watts load should be connected in a circuit controlled through MCB
of appropriate rating.

6. All the switches and sockets should be Modular type.

7. All the DB’s (Vertical or Horizontal) should be double door type of make Le grand, Siemens, C&S,
L&T(Hager), Schneider with the approval of Employer.

8. Free/Wall mounting LT panel made of CRCA sheet 1.6 mm thick with 200 Amp TPN MCCB as incomer
along with required number of outgoing feeders with one spare feeder and having digital voltmeter and
ammeter.

9. Two earth pits with GI plate earthing to each building are to be provided.

10. All the electrical works should be carried out as per PWD general specification for electrical works, part
— 1, Internal 2005 with up to date amendments.

11. All the electrical works should be carried out by ‘A’ Class wiring contractor.

12. All the VTPN & other DBs will be in the scope of the contractor.

13. Any increase in the number of points /luminaries within range of 5% of total quantity will be deemed to

be in the scope of the contractor.
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14. Every switch board/box, fans and all the fixtures should be duly earthed.

15. All the sub mains should be connected with armored copper cable of appropriate rating with two
number earth wire of 4.0 mm dia. bare conductor.

16. Lightening protection complete with lightening conductor connecting Hnp (Copper) and earthing set as
directed by Employer.

20. PRODUCTS

21.1 Materials
All materials to be supplied by the Contractor shall conform to relevant Indian Standards as approved by the
Employer.

Steel materials required for the work shall be free from imperfections, mill scales, slag Intrusions,
laminations, pitting, rust etc that may impair strength, durability and appearance. All materials shall be of
tested quality only. Test Certificates in respect of each consignment shall be submitted to Employer before
use in work. Whenever the materials are permitted for procurement from identified stocks, a random
sample shall be tested at an approved laboratory as directed by the Employer.

21.2 Structural Steel

Structural steel conforming to IS 2062: Grade B-fe 410 (yield strength = 240). MPa and IS 4923: 2017 for MS
tubular section shall be used for main members of girder structures, cross girder members, bracings, gussets
plates etc. Reinforcement steel shall be from Tata (TISCO).

21.2.1 Bolts and Nuts

For splicing of any structural member wherever required HSFG bolts and nuts of property class-8.8
conforming to 1S:3757 and 1S:6623 (1985) respectively shall be used. Unless specified otherwise, the bolts
shall be hexagonal. All the HSFG bolts are tightened up to the proof load as per 1S:4000 (1992). All anchor
bolts shall be of property class of 8.8 shall conform to 1S:1363 (1992), 1S:1364 (1992) and 1S:1367, as
applicable, and unless specified otherwise, shall be hexagonal. All nuts shall conform to property class
compatible with the property class of the bolt used. Washers For HSFG bolts, washer shall be conforming
to 1S:6649 (1985).

Plain washers shall be conforming to 1S:5369 (1975), unless otherwise specified. One washer shall be
supplied with each bolt and, in case of special types of bolts, more than one washer as needed for the
purpose shall be supplied. An additional double coil helical spring washer, conforming to IS: 6755 (1980),
shall be provided for bolts carrying dynamic or fluctuating loads and those in direct tension.

21.3 STORAGE OF MATERIALS

21.3.1 General

All materials shall be so stored as to prevent deterioration, and to ensure the preservation of their quality
and fitness for the work. If required by the Employer, the materials shall be stored under cover and suitably
painted for the protection against weather condition. Any material, which has deteriorated or has been
damaged shall be removed from site and replaced by new members as directed by the Employer at no
extra cost and time.
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a) The steel to be used in fabrication shall be stored in a separate stack clear of the ground section
wise and lengthwise.

b) The storage area shall be kept clean and property drained. Structural steel shall be so stored and
handled in such a manner that members are not subject to excessive stresses and damage.
Girders and beams shall be placed in upright position. Long members shall be supported on closely
spaced skids to avoid unacceptable deflection.

c) The Contractor shall have a suitable shop storage yard at his own premises for storing the
fabricated steel structures and other materials. The yard shall have proper facilities such as
drainage and lighting including access for cranes, trailers and other heavy equipments.

d) All shops / field connection materials, shop paints etc. shall be stored on racks and platforms, off
the ground in a properly covered building by the contractor.

e) The contractor shall have proper arrangement for sand blasting of steel sections so that these
sand blasted materials may be used for fabrication wherever required

22. UPVC / Aluminum /wooden doors, windows, ventilators etc. glazing specifications

221 Extent and intent:-

The work shall be carried out in the factory through an approved special agency, who shall furnish all
material, labour, accessories, equipment, tool and plants and incidentals required for providing and
installing anodized / powder — coated aluminum doors, windows, claddings, louvers and other items as
called for on the drawings. The drawings and specifications cover the major requirement only. The
supplying of additional fastenings, accessories, fixtures and other items not mentioned specifically herein,
but which are necessary to make a complete installation shall be a part of this contract. Hinges for openable
panel shall be stainless steel friction hinges / stays selected for specified wind load and dead loads or
specifically extruded in-built hinges.

222 General:-
Aluminum doors, windows etc. shall be of sizes, section details as approved by the employer. The details
shown on the drawings indicate generally the sizes of the component part and general standards. These
may be varied slightly to suit the standard adopted by the manufacturers. Before proceeding with any
manufacturing, the contractor shall prepare and submit complete manufacturing and installation drawings
for approval of the employer and no work shall be performed until the approval of these drawing is obtained.

22.3 Sections:-
Aluminum doors and windows shall be fabricated from extruded sections of profiles as details on drawings.
The sections shall be extruded by the manufacturers approved by the employer. The aluminum extruded
sections shall conform to BIS designation IIE/IIV 9 WP alloy, with chemical composition technical
properties, as per IS: 733 and IS: 1285. The permissible tolerance of the extruded sections shall be such
as not to impair the proper and smooth function / operations and appearance of doors and windows.

22.4 Fabrication:-

Door, windows etc. shall be fabricated to sizes at factory and shall be of section, sizes, combinations and
details as shown on the drawings. All doors, windows etc. shall have mechanical joints. The joints shall be
designed to withstand a minimum wind load of 150 Kg per Sgm. The design shall also incur that the
maximum deflection of any member shall not exceed 1/175 of the span of the member. All member shall
be accurately machined and fitted to form hairline joints prior to assembly. The joints accessories such as
cleats, brackets etc. shall be of such material as not to cause any bimetallic action. The design of the joints
and accessories shall be such that the accessories are fully concealed. The fabrication of doors, windows,
etc. shall be done in suitable sections to facilitate easy transportation, handling and installation. Adequate
provision shall be made in the door and window members for anchoring to support and fixing of hardware
and other fixture as approved by the employer.

Note: Any discrepancies noticed in architectural drawings / technical specifications should be brought to
the notice of employer and his decision shall be final.
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22.5 Anodizing / Powder coating: -

All aluminum sections shall be powder coated (minimum 50 micron thickness) as per requirement as per
IS: 7088 and to required colour as specified in the item as per IS: 1868 grading as specified in item schedule
after cutting the member to requisite sizes before the final assembly. Powder coating shall be of minimum
50-micron thickness. Anodizing conforming to specified grade with minimum average thickness of 15
micron when measured as per IS: 612. The anodic quoting shall be properly sealed by steams or in boiling
water are cold sealing process as per IS: 1868 / IS: 6057. Polythene tape protection shall be applied on
the anodized section before they are brought to site. All care shall be taken to ensure surface protection
during transportation, storage at site and installation. The tape protection shall be removed on installation.
The sample will be tested in the approved laboratory and cost of samples; etc. shall be borne by the
contractor.

22.6 Protection of finish:-
All aluminum members shall be rapped with approved self — adhesive non — staining PVC tapes.

22.7 Installation: -
Just prior to installation the doors, windows, etc. shall be uncreated and stacked on edge on level bearers
and supported evenly. The frame shall be fixed into position true to line and level using adequate number
of expansion machine bolts, anchor fasteners, of approved size and manufacture and in an approved
manner. The holes and concrete / masonry members for housing anchor bolts shall be drilled with an
electrical drill.

The door / windows assemble as shown on drawings shall be placed in correct final position on the opening
and marks made on concrete members at jambs, sills and heads against the hole provided in frames for
anchoring. The frame shall then be removed from the opening and laid aside. Neat holes with parallel
sides of appropriate size shall then be drilled in the concrete members with an electric drill at the marking
to house the expansion blots. The expansion bolts shall then be inserted in the holes, struck with a light
hammer till the nut is forced into the anchor shell. The frame shall then be placed in final position in the
opening and anchored to the support thought cadmium plated machine screws of required size and
anchored to the support through cadmium plated machine screws of required size threaded to expansion
bolts. The frame shall be set in the opening by using wooden wedges at supports and be plumbed in
position. The wedges shall invariably be placed at the meeting at points of glazing bars and frames.

22.8 EPDM rubber / neoprene gaskets:-
The contractor shall provide and install EPDM rubber / neoprene gasket of approved size and profile at all
locations as shown and as called for to render the doors, window etc. absolutely air light and weather tight.
The contractor shall produce samples of the gaskets for approval and shall procure the same after approval
only. The gasket material should have atleast 10 years warranty.

229 Fittings: -
Hinges, stays, handles, tower bolts, locks and other fittings shall be powder coated in same finish of joinery
and of quality and manufacturer as approved by the employer.

22.10 Poly — sulphide :-

The gaps between frames and supports and also any gaps in the door and windows section shall be raked
out as directed and filled with poly-sulphide of approved colour and make to ensure complete water
tightness. The poly-sulphide shall be of such colour and composition that it would not stain the masonry /
concrete work, shall receive paint without bleeding, will not sag or run and shall not set hard or dry out in
any conditions of weather. The sample of poly sulphide to be used for this purpose shall be got approved
from the employer before its actual use.

Bidding Document for MCC Udaipur Procurement of Works Single-Stage: Two-Envelope



Section 6 - Employer’s Requirements 6-31

Note: Any discrepancies noticed in architectural drawings / technical specification should be brought to the
notice of employer and his decisions shall be final.

Wooden doors as per Table 4 shall be as per HPPWD specifications.

22.11 Details of UPVC windows
The profiles are hollow, multi-chambered and steel reinforced with an outer wall thickness of 2. 2 mm.

Construction
The window unit is designed with all corners, transom/mullion joints mitered and fusion welded. The entire

window is steel reinforced, which further increases the structural integrity of the frame. The window unit is
designed such that water drainage does not pass through the reinforcement chamber. The product is free
from all sharp edges and blurs.

Hardware & Fittings
all hardware including its fixings is of materials resistant to or protected against atmospheric corrosion.

Where hardware is fixed through the reinforcement, all screws penetrate the reinforcement by at least 2
mm. The windows incorporate a large variety of security devices such as multi-point locking including
espagnolettes with mushroom headed catch. Handles and locks are designed so that they cannot be
released from the outside by any mechanism.

Installation
The Window Systems can be fixed directly to the brickwork or surrounding structure using proprietary

fixings and silicon sealant. Alternatively, a variable fixing plug fixed to the outside of the frame can be
simply fixed to the structure, no matter what the cavity width, no timber or other sub frames are necessary.

Glazing

Double-glazing up to 30mm. The Window System shall be doubly glazed with 5-12 mm thick toughened
glass with 10-15mm Gap in between which is held in place with a spacer bar and filled with Argon gas and
properly sealed al around .

Double-Skin Facade — Supply and installation of 20mm Polycarbonate sheet (Thermoplastic material ) /
5mm glass skin to the external fagade to act as a trombe wall for heating and natural thermal insulation.

Steel Hollow Sections ( 75 x 150 x 5mm , 75 x 75 x 3mm, 50 x 50 x 3mm ) framework attatched to the
external fagade of the structure. The aesthetics of framework / external skin shall be got approved from the
employer.

Water Drainage
Water drainage is made in the profile to ensure that if any water comes due to an open window, then it is

immediately drained out

Contractor shall propose the system to the employer and get it approved before actual installation at site.

Supplementary Information

Provided by the Employer

1. The supplementary information provided to the Bidder to assist the Bidder in preparing the Bid.
The Employer bears no liability for the supplementary information provided and the Bidder is
advised to prepare their own investigations.

2. The Bidder shall visit and study the site and satisfy himself regarding access to site, working
conditions, accommodation for workers etc-
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3. The Bidder shall make his own topography / utility / soil investigation survey for the desired
outcome to the satisfaction of the client.
4. The drawings attached with the tender showing floor plans, section and 3D view are indicative

only. Bidder should visit the site and verify the ground information at his risk and cost
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Personnel Requirements

Using Form PER-1 and PER-2 in Section 4 (Bidding Forms), the Bidder must demonstrate it has
personnel that meet the following requirements:

Table 9
No. Position Qualification Minimum Experience Period of
Experience In Similar deployment
Work
[years] [years] (months)
1 Construction cum Project B.Tech Civil 12 3 Intermittent, as
Manager — 1 Nos. and when
required
2 Site Engineers — 1 Nos. B.Tech 7 3 Continuous
3 Architectural Design Msc/ M.arch 15 5 Intermittent, as
Manager — 1 Nos. and when
required
4 Architect — 1 Nos. B.Arch 10 3 As required by
work program
6 Structural Design Engineers | M.Tech — 12 5 As required by
— 1 Nos. structures work program
7 Electrical Design Engineer — | M.Tech — 10 3 As required by
1 Nos. Electrical work program
8 Public Health Engineers - 1 M.Tech (Civil) 10 3 As required by
work program
9 HVAC Engineer - 1 B.Tech (Mech.) 10 5 As required by
work program
10 Drafts men — 2 Nos. Diploma in 5 2 Intermittent, as
Architecture/ and when
Civil required
11 Quantity Surveyor -1 Nos. B.Tech Civil 10 5 As required by
work program
12 QA QC Engineer B.Tech Civil 10 5 Intermittent, as
and when
required
13 HSE Officer B.sc. With 5 2
diploma in safety Intermittent, as
management
and when
from required
Government q
institution
Equipment Requirements
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Using Form EQU in Section 4 (Bidding Forms), the Bidder must demonstrate it has the key
equipment listed below:

Table 10
No. Equipment Type and Characteristics Minimum Number Required
1 Facility of automated CNC cold roll forming machine of 1 No.
reputed make having capacity of rolling material of thickness
0.75 mm to 1.80 mm and other parameters required for the
fabrication of LGSF material
2. Facility (Workshop space) of Fabrication and machine 1 No.
welding
3 Excavators with chiseling equipment 1 No.
4 Tippers/Dumpers 2 No.
5 Transit Concrete mix plant — weigh batch type 1 No.
6 Mechanical Concrete mixers 2No.
7 Material Hoist 2 No.
8 Hydra 1 No
9. Crane capable of handling required load of material up to 1 No.

required height and reach, with proper safety devices (can be
hired) and should be able to help in erection of structure as
per the approved work program.

It is the imperative for the contractor to provide a fully functional site laboratory with adequate equipment
as per approved list for testing of construction material. The laboratory should have qualified and
approved staff for testing of construction material.
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AREA STATEMENT:

Site Area: 266 sgm
Proposed Built Up Area:
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SKILLING CENTRE - UDAIPUR

Site Area: 6 biswa-15 Biswani (approx 275 sqm)
Built Up Permissible: (FAR 1.75) | ~ 480 sgm
Plot Dimensions ~14M x 19M
Ground Coverage (60%) ~ 150 sgm
AREA REQUIREMENTS
S.No Function No. of Area Remarks
Users (Sq.m)
. Reception + Waiting
1. | Reception 15 (i) Receptionist with a desktop to help
illiterate/ differently abled jobseeker
register on NCS, book slots of
counsellors for counselling etc.
(i) 3 Self-service kiosks- The
computer literate jobseekers can
update profiles, search job on the
kiosks
(iiii) One Landline Phone with
intercom facility
2. | Waiting Lounge 15seats |25 LCD Screen — A LCD screen of
approx. 42” in size will be installed
and will showcase the jobs
opportunities, career A/V content etc.
ii. Newspapers and Magazine Rack iii.
Seating capacity for visitors
Il. OFFICES
1 | Centre Managers Office 15
3 | Support Staff Room 2 15
4 | Group Counselling Room 15 35 The Group counselling room will be

used to host meetings with industry
personnel to understand their
requirements with regards to
personnel and skills.

This will enable counsellors to do
Market sizing of skills and jobs which




10

11

12

Individual Counselling Room 1
Young Professional Room
Registration Manager
Counsellor Room

Record Room

Technology Lab 10-12
TRAINING FACILITIES

PRACTICAL LAB | 15
PRACTICAL LAB II 15
TEACHING CLASSROOM/ 15

MULTIPURPOSE ROOM

UTILITY
Gents Toilet
Ladies Toilet
DAP Toilet
Staff Toilet

Pantry

15

15

15

15

10

25

35

35

25

15

15

10

15

will aid them in providing right
guidance to jobseekers.

A LCD screen of approx. 42” in size
will be installed in the Group
counselling room which will showcase
jobs opportunities, job fairs, other
career related content etc.

To have facilities for jobseekers to
access and update profile, access
online career counselling material and
view the audio/video content.

This room will have:

i. Desktops and seating capacity

ii. One Landline Phone with intercom
facility

iii. One multifunction Printer

Teaching room for 15 people.
This can be used as a conference
room as well.

Drinking water facility
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MCC- UDAIPUR

Sr. Function No. Of Area_s as per ] Areas Provided
No. Users [requirement list
1 Offices
Reception 15 sgm 5 sgm
Waiting Lounge 15 25 sgm 10 sgm
Centre Manager's Room 15 sgm 16 sgm
Support Staff Room 2 15 sgm 26 sgm
Group Counselling Room 15 35 sgm 26 sgm
Registration Manager 15 sgm -
Counsellor Room 15 sgm -
Individual Counselling Room 15 sgm 16 sgm
Young Professional Room 15 sgm 20 sgm
Record Room 10 sgm -
Technology Lab 12 25 sgm 27 sgm
Subtotal (11) 200 sqm 146 sgqm
2 Academic Facility
Practical Lab 1 15 35 sgm 35 sgm
Practical Lab 2 15 35 sgm -
Teaching Classroom/ Multipurpose |15 25 sgm -
Room
Subtotal (3) 95 sgm 35sgqm
3 Utility
Gents Toilet 15 sgm 6.2 sqm x 2
Ladies Toilet 15 sgm 6.2 sqm x 1
10.4 sqm x 1
DAP Toilet 10 sgm 6.2 sqm x 1
Common Toilet - 6.2 sqgm x 1
Pantry 5 sgm 1.7 sqgm x 3
Subtotal (5) 45 sgm 46.5 sqm
TOTAL Carpet area (1-3) 340 sqm 227.5 sgqm
GF Offices+ Utility=
129 sgm
FF Offices+ Utility=
129 sgm
SF Offices+ Academic=
129 sgm
Built up Area 480 sqm Total Area= 387 sqm
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Section 7 - General Conditions of Contract

Public Works Department, Government of Himachal Pradesh

[Name of Employer]

[Name of Contract]
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1. Definitions

1.1

General Conditions of Contract

A. General

Boldface type is used to identify defined terms.

(@)

(b)

(c)

(d)

(e)

()

(9)

(h)

(i)

)

(k)

U]
(m)

(0)

The Accepted Contract Amount means the amount accepted
in the Letter of Acceptance for the execution and completion of
the Works and the remedying of any defects.

The Activity Schedule is a schedule of the activities
comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract. It includes
a lump sum price for each activity, which is used for valuations
and for assessing the effects of Variations and Compensation
Events.

The Adjudicator is the person appointed jointly by the
Employer and the Contractor to resolve disputes in the first
instance, as provided for in GCC 29.1[Appointment of
Adjudicator] hereunder.

Bank means the financing institutions named in the Particular
Conditions of Contract (PCC).

Bill of Quantities means the priced and completed Bill of
Quantities forming part of the Bid.

Compensation Events are those defined in GCC
51.1[Compensation Events]hereunder.

The Completion Date is the date of completion of the Works
as certified by the Project Manager, in accordance with GCC
69.1 [Completion].

The Contract is the Contract between the Employer and the
Contractor to execute, complete, and maintain the Works. It
consists of the documents listed in GCC 2.3 below.

The Contractor is the party whose Bid to carry out the Works
has been accepted by the Employer.

The Contractor’s Bid is the completed bidding document
submitted by the Contractor to the Employer.

The Contract Price is the Accepted Contract Amount stated in
the Letter of Acceptance and thereafter as adjusted in
accordance with the Contract.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time
basis for the Contractor's employees and Equipment, in
addition to payments for associated Materials and Plant.

A Defect is any part of the Works not completed in accordance
with the Contract.

The Defects Liability Certificate is the certificate issued by
the Project Manager upon correction of defects by the
Contractor.

Bidding Document for
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(P)

(@)

(r)

(s)

(t)

(u)

(v)

(w)

(x)

(y)

(aa)
(bb)

(cc)

(dd)

(ee)

The Defects Liability Period is the period calculated from the
Completion Date where the Contractor remains responsible for
remedying defects.

Drawings include calculations and other information provided
or approved by the Project Manager for the execution of the
Contract.

The Employer is the party who employs the Contractor to
carry out the Works, as specified in thePCC.

Equipment is the Contractor's machinery and vehicles
brought temporarily to the Site to construct the Works.

Force Majeure means an exceptional event or circumstance:
which is beyond a Party's control; which such Party could not
reasonably have provided against before entering into the
Contract; which, having arisen, such Party could not
reasonably have avoided or overcome; and, which is not
substantially attributable to the other Party.

In writing or written means hand-written, type-written, printed
or electronically made, and resulting in a permanent record.

The Initial Contract Price is the Contract Price listed in the
Employer’s Letter of Acceptance.

The Intended Completion Date is the date on which it is
intended that the Contractor shall complete the Works. The
Intended Completion Date is specified in thePCC. The
Intended Completion Date may be revised only by the Project
Manager by issuing an extension of time or an acceleration
order.

Letter of Acceptance means the formal acceptance by the
Employer of the Bid and denotes the formation of the Contract
at the date of acceptance.

Materials are all supplies, including consumables, used by the
Contractor for incorporation in the Works.

Party means the Employer or the Contractor, as the context
requires.

PCC means Particular Conditions of Contract.

Plant is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

The Project Manager is the person named in thePCC (or any
other competent person appointed by the Employer and
notified to the Contractor, to act in replacement of the Project
Manager) who is responsible for supervising the execution of
the Works and administering the Contract.

Retention Money means the aggregate of all monies retained
by the Employer pursuant to GCC 55.1 [Retention].

Schedules means the document(s) entitled schedules,
completed by the Contractor and submitted with the Letter of
Tender, as included in the Contract. Such document may
include the Bill of Quantities, data, lists, and schedules of rates
and/or prices.

Single-Stage: Two-Envelope
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(ff) The Site is the area defined as such in thePCC.

(gg)  Site Investigation Reports are those that were included in
the bidding documents and are factual and interpretative
reports about the surface and subsurface conditions at the
Site.

(hh) Specification means the Specification of the Works included
in the Contract and any modification or addition made or
approved by the Project Manager.

(ii) The Start Date is given in thePCC. It is the latest date when
the Contractor shall commence execution of the Works. It does
not necessarily coincide with any of the Site Possession
Dates.

(i) A Subcontractor is a person or corporate body who has a
Contract with the Contractor to carry out a part of the work in
the Contract, which includes work on the Site.

(kk) Temporary Works are works designed, constructed, installed,
and removed by the Contractor that are needed for
construction or installation of the Works.

(In A Variation is an instruction given by the Project Manager
which varies the Works.

(mm) The Works are what the Contract requires the Contractor to
construct, install, and turn over to the Employer, as defined in
thePCC.

2. Interpretation 2.1 In interpreting these GCC, singular also means plural, male also
means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of
the Contract unless specifically defined. The Project Manager shall
provide instructions clarifying queries about these GCC.

2.2 If sectional completion is specified in thePCC, references in the GCC
to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the
Works).

2.3 The documents forming the Contract shall be interpreted in the
following order of priority:

(a) Contract Agreement,
(b) Letter of Acceptance,
(c) Letter of Bid,
(d) Particular Conditions of Contract,
(e) the List of Eligible Countries that was specified in Section 5 of
the bidding document,
(f General Conditions of Contract,
(9) Specifications,
(h) Drawings,
(i) Completed Activity Schedules or Bill of Quantities, and
Bidding Document for Procurement of Works-Small Contract Single-Stage: Two-Envelope
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3. Language and
Law

4. Contract
Agreement

5. Assignment

6. Care and Supply
of Documents

7. Confidential
Details

3.1

3.2

4.1

6.2

() any other document listed in thePCC as forming part of the
Contract.

The language of the Contract and the law governing the Contract are
stated in thePCC.

Throughout the execution of the Contract, the Contractor shall comply
with the import of goods and services prohibitions in the Employer’s
country when

(a) by an act of compliance with a decision of the United Nations
Security Council taken under Chapter VIl of the Charter of the
United Nations, the Borrower’s Country prohibits any import of
goods from, or any payments to, a particular country, person,
or entity. Where the borrower’s country prohibits payments to a
particular firm or for particular goods by such an act of
compliance, that firm may be excluded.

The Parties shall enter into a Contract Agreement within 28 days after
the Contractor receives the Letter of Acceptance, unless the Particular
Conditions establish otherwise. The Contract Agreement shall be
based upon the attached Contract forms in Section 8. The costs of
stamp duties and similar charges (if any) imposed by law in connection
with entry into the Contract Agreement shall be borne by the Employer.

Neither Party shall assign the whole or any part of the Contract or any
benefit or interest in or under the Contract. However, either Party

(a) may assign the whole or any part with the prior agreement of
the other Party, at the sole discretion of such other Party; and

(b) may, as security in favor of a bank or financial institution,
assign its right to any moneys due, or to become due, under
the Contract.

The Specification and Drawings shall be in the custody and care of the
Employer. Unless otherwise stated in the Contract, two copies of the
Contract and of each subsequent Drawing shall be supplied to the
Contractor, who may make or request further copies at the cost of the
Contractor.

Each of the Contractor's Documents shall be in the custody and care of
the Contractor, unless and until taken over by the Employer. Unless
otherwise stated in the Contract, the Contractor shall supply to the
Engineer six copies of each of the Contractor's Documents.

6.3 The Contractor shall keep, on the Site, a copy of the Contract,

6.4

7.1

publications named in the Specification, the Contractor’'s Documents (if
any), the Drawings and Variations and other communications given
under the Contract. The Employer’s Personnel shall have the right of
access to all these documents at all reasonable times.

If a Party becomes aware of an error or defect in a document which
was prepared for use in executing the Works, the Party shall promptly
give notice to the other Party of such error or defect.

The Contractor’'s and the Employer’s Personnel shall disclose all such
confidential and other information as may be reasonably required in
order to verify the Contractor’s compliance with the Contract and allow

Single-Stage: Two-Envelope
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7.2

7.3

8. Compliance with 8.1
Laws

8.2

9. Joint and 9.1
Several Liability

its proper implementation.

Each of them shall treat the details of the Contract as private and
confidential, except to the extent necessary to carry out their
respective obligations under the Contract or to comply with applicable
Laws. Each of them shall not publish or disclose any particulars of the
Works prepared by the other Party without the previous agreement of
the other Party. However, the Contractor shall be permitted to disclose
any publicly available information, or information otherwise required to
establish his qualifications to compete for other projects.

Notwithstanding the above, the Contractor may furnish to its
Subcontractor(s) such documents, data and other information it
receives from the Employer to the extent required for the
Subcontractor(s) to perform its work under the Contract, in which event
the Contractor shall obtain from such Subcontractor(s) an undertaking
of confidentiality similar to that imposed on the Contractor under this
Clause.

The Contractor shall, in performing the Contract, comply with applicable
Laws.

Unless otherwise stated in the Particular Conditions,

(a) the Employer shall acquire and pay for all permits, approvals,
and/or licenses from all local, state, or national government
authorities or public service undertakings in the [Employer’s
Country or country where the Site is located] which (i) such
authorities or undertakings require the Employer to obtain in
the Employer’s name, and (ii) are necessary for the execution
of the Contract, including those required for the performance
by both the Contractor and the Employer of their respective
obligations under the Contract;

(b) the Contractor shall acquire and pay for all permits, approvals,
and/or licenses from all local, state, or national government
authorities or public service undertakings in the [Employer’s
Country or country where the Site is located] which such
authorities or undertakings require the Contractor to obtain in
its name and which are necessary for the performance of the
Contract, including, without limitation, visas for the Contractor’s
and Subcontractor’s personnel and entry permits for all
imported Contractor’'s Equipment. The Contractor shall acquire
all other permits, approvals, and/or licenses that are not the
responsibility of the Employer under Subclause 8.2(a) hereof
and that are necessary for the performance of the Contract.
The Contractor shall indemnify and hold harmless the
Employer from and against any and all liabilities, damages,
claims, fines, penalties, and expenses of whatever nature
arising or resulting from the violation of such laws by the
Employer or its personnel, including the Subcontractors and
their personnel, but without prejudice to Subclause 8.1 hereof.

If the Contractor is a joint venture of two or more persons, all such
persons shall be jointly and severally liable to the Employer for the
fulfilment of the provisions of the Contract, and shall designate one of
such persons to act as a leader with authority to bind the joint venture.

Bidding Document for
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10.

1.

12

13.

14.

15.

16.

17.

Project
Manager’s
Decisions

Delegation

Communica-
tions

Subcontracting

Other
Contractors

Personnel and
Equipment

Employer’s and
Contractor’s
Risks

Employer’s
Risks

10.1

12.1

13.1

14.1

15.1

15.2

15.3

16.1

17.1

The composition or the constitution of the joint venture shall not be
altered without the prior consent of the Employer.

Except where otherwise specifically stated, the Project Manager shall
decide contractual matters between the Employer and the Contractor
in the role representing the Employer.

The Project Manager may delegate any of his duties and
responsibilities to other people, except to the Adjudicator, after
notifying the Contractor, and may cancel any delegation after notifying
the Contractor.

Communications between parties that are referred to in the Conditions
shall be effective only when in writing. A notice shall be effective only
when it is delivered.

The Contractor may subcontract with the approval of the Project
Manager, but may not assign the Contract without the approval of the
Employer in writing. Subcontracting shall not alter the Contractor’s
obligations.

The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities, and the Employer between the
dates given in the Schedule of Other Contractors, as referred to in
thePCC. The Contractor shall also provide facilities and services for
them as described in the Schedule. The Employer may modify the
Schedule of Other Contractors, and shall notify the Contractor of any
such modification.

The Contractor shall employ the key personnel and use the equipment
identified in its Bid to carry out the functions stated in the Schedule or
other personnel and equipment approved by the Project Manager. The
Project Manager shall approve any proposed replacement of key
personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed
in the Bid.

If the Project Manager asks the Contractor to remove a person who is
a member of the Contractor’s staff or work force, stating the reasons,
the Contractor shall ensure that the person leaves the Site within 7
days and has no further connection with the work in the Contract.

If theEmployer, Project Manager, or Contractor determines, that any
employee of the Contractor be determined to have engaged in corrupt,
fraudulent, collusive, coercive, orother prohibited practices during the
execution of the Works, then that employee shall be removed in
accordance with Clause 15.2 above.

The Employer carries the risks which this Contract states are
Employer’s risks, and the Contractor carries the risks which this
Contract states are Contractor’s risks.

From the Start Date until the Defects Liability Certificate has been
issued, the following are Employer’s risks:

(@) The risk of personal injury, death, or loss of or damage to
property (excluding the Works, Plant, Materials, and Equipment),

which are due to

Single-Stage: Two-Envelope
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18. Contractor’s
Risks

19. Insurance

17.2

18.1

19.1

19.2

19.3

19.4

(i) use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable result of
the Works, or

(i)  negligence, breach of statutory duty, or interference with
any legal right by the Employer or by any person employed
by or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the Employer or
in the Employer's design, or due to war or radioactive
contamination directly affecting the country where the Works are
to be executed.

From the Completion Date until the Defects Liability Certificate has
been issued, the risk of loss of or damage to the Works, Plant, and
Materials is an Employer’s risk except loss or damage due to

(a) a Defect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which was not
itself an Employer’s risk, or

(c) the activities of the Contractor on the Site after the Completion
Date.

From the Starting Date until the Defects Liability Certificate has been
issued, the risks of personal injury, death, and loss of or damage to
property (including, without limitation, the Works, Plant, Materials, and
Equipment) which are not Employer’s risks, are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer and
the Contractor, insurance cover from the Start Date to the end of the
Defects Liability Period, in the amounts and deductibles stated in
thePCCfor the following events, which are due to the Contractor’s
risks:

(@) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with the Contract; and

(d)  personal injury or death.

Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s approval
before the Start Date. All such insurance shall provide for
compensation to be payable in the types and proportions of currencies
required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates
required, the Employer may effect the insurance, which the Contractor
should have provided and recover the premiums the Employer has
paid from payments otherwise due to the Contractor or, if no payment
is due, the payment of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the
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20. Site
Investigation
Reports

21. Contractor to
Construct the
Works

22. The Works to Be

Completed by
the Intended
Completion
Date

23. Designsby
Contractor

andApproval by

the Project
Manager

24. Safety

25. Discoveries

26. Possession of
the Site

19.5

20.1

211

221

approval of the Project Manager.
Both parties shall comply with any conditions of the insurance policies.

The Contractor, in preparing the Bid, shall rely on any Site
Investigation Reports referred to in thePCC, supplemented by any
information available to the Contractor.

The Contractor shall construct and install the Works in accordance with
the Specifications and Drawings.

The Contractor may commence execution of the Works on the Start
Date and shall carry out the Works in accordance with the Program
submitted by the Contractor, as updated with the approval of the
Project Manager, and complete them by the Intended Completion
Date.

23.1 The Contractor shall carry out design to the extent specified in the PCC.

The Contractor shall promptly submit to the Employer all designs
prepared by him. Within 14 days of receipt, the Employer shall notify
any comments. The Contractor shall not construct any element of the
permanent work designed by him within 14 days after the design has
been submitted to the Employer or where the design for that element
has been rejected. Design that has been rejected shall be promptly
amended and resubmitted. The Contractor shall resubmit all designs
commented on, taking these comments into account as necessary.

23.2 The Contractor shall submit Specifications and Drawings showing the

23.3
234

235

236

241

251

26.1

proposed Temporary Works to the Project Manager, who is to approve
them if they comply with the Specifications and Drawings..

The Contractor shall be responsible for design of Temporary Works.

The Project Manager's approval shall not alter the Contractor’s
responsibility for design of the Temporary Works.

The Contractor shall obtain approval of third parties to the design of
the Temporary Works, where required.

All Drawings prepared by the Contractor for the execution of the
temporary or permanent Works, are subject to prior approval by the
Project Manager before this use.

The Contractor shall be responsible for the safety of all activities on the
Site.

Anything of historical or other interest or of significant value
unexpectedly discovered on the Site shall be the property of the
Employer. The Contractor shall notify the Project Manager of such
discoveries and carry out the Project Manager’s instructions for dealing
with them.

The Employer shall give possession of all parts of the Site to the
Contractor. If possession of a part is not given by the date stated in the
PCC, the Employer shall be deemed to have delayed the start of the
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27. Access to the
Site

28. Instructions,
Inspections, and
Audits

29. Appointment of
the Adjudicator

30. Procedure for
Disputes

271

28.1

28.2

28.3

relevant activities, and this shall be a Compensation Event.

The Contractor shall allow the Project Manager and any person
authorized by the Project Manager access to the Site and to any place
where work in connection with the Contract is being carried out or is
intended to be carried out.

The Contractor shall carry out all instructions of the Project Manager,
which comply with the applicable laws where the Site is located.

TheContractor shall keep, and shall make all reasonable efforts to
cause its Subcontractors and subconsultants to keep accurate and
systematic accounts and records in respect of the Works in such form
and details as will clearly identify relevant time changes and costs.

The Contractor shall permit ADB to inspect the Contractor’s accounts,
records, and other documents relating to the submission of bids and
contract performance and to have them audited by auditors appointed
by ADB. The Contractor shall maintain all documents and records
related to the Contract for a period of three (3) years after completion
of the Works. The Contractor shall provide any documents necessary
for the investigation of allegations of fraud, collusion, coercion, or
corruption and require its employees or agents with knowledge of the
Contract to respond to questions from ADB.

29.1 The Adjudicator shall be appointed jointly by the Employer and the

Contractor, at the time of the Employer’s issuance of the Letter of
Acceptance. If, in the Letter of Acceptance, the Employer does not
agree on the appointment of the Adjudicator, the Employer will request
the Appointing Authority designated in the PCC, to appoint the
Adjudicator within 14 days of receipt of such request.

29.2 Should the Adjudicator resign or die, or should the Employer and the

Contractor agree that the Adjudicator is not functioning in accordance
with the provisions of the Contract, a new Adjudicator shall be jointly
appointed by the Employer and the Contractor. In case of
disagreement between the Employer and the Contractor, within 30
days, the Adjudicator shall be designated by the Appointing Authority
at the request of either party, within 14 days of receipt of such request.

30.1 If the Contractor believes that a decision taken by the Project Manager

was either outside the authority given to the Project Manager by the
Contract or that the decision was wrongly taken, the decision shall be
referred to the Adjudicator within 14 days of the notification of the
Project Manager’s decision.

30.2 The Adjudicator shall give a decision in writing within 28 days of receipt

of a notification of a dispute.

30.3 The Adjudicator shall be paid by the hour at the rate specified in the

PCC, together with reimbursable expenses of the types specified in the
PCC, and the cost shall be divided equally between the Employer and
the Contractor, whatever decision is reached by the Adjudicator.
Either party may refer a decision of the Adjudicator to an Arbitrator
within 28 days of the Adjudicator’'s written decision. If neither party
refers the dispute to arbitration within the above 28 days, the
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31. Forced Labor

32. Child Labor

33. Workers’
Organizations

34.Nondiscriminatio
n and Equal
Opportunity

Adjudicator’s decision shall be final and binding.

30.4 The arbitration shall be conducted in accordance with the arbitration

procedures published by the institution named and in the place
specified in thePCC.

B. Staff and Labor

31.1 The Contractor shall not employ forced labor, which consists of any

32.1

33.1

work or service, not voluntarily performed, that is exacted from an
individual under threat of force or penalty. This covers any kind of
involuntary or compulsory labor, such as indentured labor, bonded
labor, or similar labor—contracting arrangements.

The Contractor shall not employ children in a manner that is
economically exploitative, or is likely to be hazardous, or to interfere
with, the child's education, or to be harmful to the child's health or
physical, mental, spiritual, moral, or social development. Where
national laws have provisions for employment of minors, the Contractor
shall follow those laws applicable to the Contractor. Children below the
age of 18 years shall not be employed in dangerous work.

In countries where national law recognizes workers’ rights to form and
to join workers’ organizations of their choosing without interference and
to bargain collectively, the Contractor shall comply with national law.
Where national law substantially restricts workers’ organizations, the
Contractor shall enable alternative means for the Contractor’s
Personnel to express their grievances and protect their rights regarding
working conditions and terms of employment. In either case described
above, and where national law is silent, the Contractor shall not
discourage the Contractor’'s Personnel from forming or joining workers’
organizations of their choosing or from bargaining collectively, and
shall not discriminate or retaliate against the Contractor's Personnel
who participate, or seek to participate, in such organizations and
bargain collectively. The Contractor shall engage with such workers
representatives. Worker organizations are expected to fairly represent
the workers in the workforce.

34.1 The Contractor shall not make employment decisions on the basis of

personal characteristics unrelated to inherent job requirements. The
Contractor shall base the employment relationship on the principle of
equal opportunity and fair treatment, and shall not discriminate with
respect to aspects of the employment relationship, including
recruitment and hiring, compensation (including wages and benefits),
working conditions and terms of employment, access to training,
promotion, termination of employment or retirement, and discipline. In
countries where national law provides for non-discrimination in
employment, the Contractor shall comply with national law. When
national laws are silent on nondiscrimination in employment, the
Contractor shall meet this Subclause’s requirements. Special
measures of protection or assistance to remedy past discrimination or
selection for a particular job based on the inherent requirements of the
job shall not be deemed discrimination.
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35. Program

36. Extension of the
Intended
Completion
Date

37. Acceleration

38. Delays Ordered
by the Project

35.1

35.2

35.3

35.4

36.1

36.2

371

37.2

38.1

C. Time Control

Within the time stated in thePCC, after the date of the Letter of
Acceptance, the Contractor shall submit to the Project Manager for
approval a Program showing the general methods, arrangements,
order, and timing for all the activities in the Works.In the case of a lump
sum contract, the activities in the Program shall be consistent with
those in the Activity Schedule.

An update of the Program shall be a program showing the actual
progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work, including any changes to
the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an
updated Program at intervals no longer than the period stated in
thePCC. If the Contractor does not submit an updated Program within
this period, the Project Manager may withhold the amount stated in
thePCCfrom the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue
Program has been submitted.In the case of a lump sum contract, the
Contractor shall provide an updated Activity Schedule within 14 days of
being instructed to by the Project Manager.

The Project Manager’'s approval of the Program shall not alter the
Contractor’s obligations. The Contractor may revise the Program and
submit it to the Project Manager again at any time. A revised Program
shall show the effect of Variations and Compensation Events.

The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a Variation is issued which makes it
impossible for Completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining
work, which would cause the Contractor to incur additional cost.

The Project Manager shall decide whether and by how much to extend
the Intended Completion Date within 21 days of the Contractor asking
the Project Manager for a decision upon the effect of a Compensation
Event or Variation and submitting full supporting information. If the
Contractor has failed to give early warning of a delay or has failed to
cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

When the Employer wants the Contractor to finish before the Intended
Completion Date, the Project Manager shall obtain priced proposals for
achieving the necessary acceleration from the Contractor. If the
Employer accepts these proposals, the Intended Completion Date shall
be adjusted accordingly and confirmed by both the Employer and the
Contractor.

If the Contractor’s priced proposals for an acceleration are accepted by
the Employer, they are incorporated in the Contract Price and treated
as a Variation.

The Project Manager may instruct the Contractor to delay the start or
progress of any activity within the Works.
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40. Early Warning
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42. Tests

43. Correction of
Defects

44. Uncorrected
Defects

39.1

39.2

40.1

40.2

411

421

43.1

43.2

441

Either the Project Manager or the Contractor may require the other to
attend a management meeting. The business of a management
meeting shall be to review the plans for remaining work and to deal
with matters raised in accordance with the early warning procedure.

The Project Manager shall record the business of management
meetings and provide copies of the record to those attending the
meeting and to the Employer. The responsibility of the parties for
actions to be taken shall be decided by the Project Manager either at
the management meeting or after the management meeting and stated
in writing to all who attended the meeting.

The Contractor shall warn the Project Manager at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price, or
delay the execution of the Works. The Project Manager may require
the Contractor to provide an estimate of the expected effect of the
future event or circumstance on the Contract Price and Completion
Date. The estimate shall be provided by the Contractor as soon as
reasonably possible.

The Contractor shall cooperate with the Project Manager in making
and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the
work and in carrying out any resulting instruction of the Project
Manager.

D. Quality Control

The Project Manager shall check the Contractor’s work and notify the
Contractor of any Defects that are found. Such checking shall not
affect the Contractor's responsibilities. The Project Manager may
instruct the Contractor to search for a Defect and to uncover and test
any work that the Project Manager considers may have a Defect.

If the Project Manager instructs the Contractor to carry out a test not
specified in the Specification to check whether any work has a Defect
and the test shows that it does, the Contractor shall pay for the test
and any samples. If there is no Defect, the test shall be a
Compensation Event.

The Project Manager shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at
Completion, and is defined in thePCC. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the
notified Defect within the length of time specified by the Project
Manager’s notice.

If the Contractor has not corrected a Defect within the time specified in
the Project Manager’s notice, the Project Manager shall assess the
cost of having the Defect corrected, and the Contractor shall pay this
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45. Contract Price

46. Changes in the
Contract Price

47. Variations

45.1

45.2

46.1

46.2

471

47.2

47.3

47.4

amount.

E. Cost Control

In the case of an admeasurement contract, the Bill of Quantities shall
contain priced items for the Works to be performed by the Contractor.
The Bill of Quantities is used to calculate the Contract Price. The
Contractor will be paid for the quantity of the work accomplished at the
rate in the Bill of Quantities for each item.

In the case of a lump sum contract, the Activity Schedule shall contain
the priced activities for the Works to be performed by the Contractor.
The Activity Schedule is used to monitor and control the performance
of activities on which basis the Contractor will be paid. If payment for
Materials on Site shall be made separately, the Contractor shall show
delivery of Materials to the Site separately on the Activity Schedule.

In the case of an admeasurement contract:

(a) If the final quantity of the work done differs from the quantity in
the Bill of Quantities for the particular item by more than 25%,
provided the change exceeds 1% of the Initial Contract Price, the
Project Manager shall adjust the rate to allow for the change.

(b) The Project Manager shall not adjust rates from changes in
quantities if thereby the Initial Contract Price is exceeded by
more than 15%, except with the prior approval of the Employer.

(c) If requested by the Project Manager, the Contractor shall provide
the Project Manager with a detailed cost breakdown of any rate
in the Bill of Quantities.

In the case of a lump sum contract, the Activity Schedule shall be
amended by the Contractor to accommodate changes of Program or
method of working made at the Contractor’'s own discretion. Prices in
the Activity Schedule shall not be altered when the Contractor makes
such changes to the Activity Schedule.

All Variations shall be included in updated Programs, and, in the case
of a lump sum contract, also in the Activity Schedule, produced by the
Contractor.

The Contractor shall provide the Project Manager with a quotation for
carrying out the Variation when requested to do so by the Project
Manager. The Project Manager shall assess the quotation, which shall
be given within seven (7) days of the request or within any longer
period stated by the Project Manager and before the Variation is
ordered.

If the Contractor’s quotation is unreasonable, the Project Manager may
order the Variation and make a change to the Contract Price, which
shall be based on the Project Manager’s own forecast of the effects of
the Variation on the Contractor’s costs.

If the Project Manager decides that the urgency of varying the work
would prevent a quotation being given and considered without delaying
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50. Payments

47.5

47.6

48.1

49.1

49.2

49.3

49.4

49.5

49.6

50.1

the work, no quotation shall be given and the Variation shall be treated
as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs that
could have been avoided by giving early warning.

In the case of an admeasurement contract, if the work in the Variation
corresponds to an item description in the Bill of Quantities and if, in the
opinion of the Project Manager, the quantity of work above the limit
stated in GCC46.1 [Changes in the Contract Price] or the timing of its
execution do not cause the cost per unit of quantity to change, the rate
in the Bill of Quantities shall be used to calculate the value of the
Variation. If the cost per unit of quantity changes, or if the nature or
timing of the work in the Variation does not correspond with items in
the Bill of Quantities, the quotation by the Contractor shall be in the
form of new rates for the relevant items of work.

When the Program, or, in the case of a lump sum contract, the Activity
Schedule, is updated, the Contractor shall provide the Project Manager
with an updated cash flow forecast. The cash flow forecast shall
include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

The Contractor shall submit to the Project Manager monthly
statements of the estimated value of the work executed less the
cumulative amount certified previously.

The Project Manager shall check the Contractor's monthly statement
and certify the amount to be paid to the Contractor.

The value of work executed shall be determined by the Project
Manager.

The value of work executed shall comprise,

(@) in the case of an admeasurement contract, the value of the
quantities of work in the Bill of Quantities that have been
completed; or

(b) in the case of a lump sum contract, the value of work executed
shall comprise the value of completed activities in the Activity
Schedule.

The value of work executed shall include the valuation of Variations
and Compensation Events.

The Project Manager may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in
any certificate in the light of later information.

Payments shall be adjusted for deductions for advance payments and
retention. The Employer shall pay the Contractor the amounts certified
by the Project Manager within 28 days of the date of each certificate. If
the Employer makes a late payment, the Contractor shall be paid
interest on the late payment in the next payment. Interest shall be

Single-Stage: Two-Envelope

Procurement of Works-Small Contract Bidding Document for



Section 7. General Conditions of Contract 7-19

51. Compensation
Events

50.2

50.3

50.4

51.1

calculated from the date by which the payment should have been
made up to the date when the late payment is made at the prevailing
rate of interest for commercial borrowing for each of the currencies in
which payments are made.

If an amount certified is increased in a later certificate or as a result of
an award by the Adjudicator or an Arbitrator, the Contractor shall be
paid interest upon the delayed payment as set out in this clause.
Interest shall be calculated from the date upon which the increased
amount would have been certified in the absence of dispute.

Unless otherwise stated, all payments and deductions shall be paid or
charged in the proportions of currencies comprising the Contract Price.

Items of the Works for which no rate or price has been entered in shall
not be paid for by the Employer and shall be deemed covered by other
rates and prices in the Contract.

The following shall be Compensation Events:

(@) The Employer does not give access to a part of the Site by the
Site Possession Date pursuant to GCC 26.1 [Possession of the
Site].

(b)  The Employer modifies the Schedule of Other Contractors in a
way that affects the work of the Contractor under the Contract.

(c)  The Project Manager orders a delay or does not issue Drawings,
Specifications, or instructions required for execution of the Works
on time.

(d) The Project Manager instructs the Contractor to uncover or to
carry out additional tests upon work, which is then found to have
no Defects.

(e) The Project Manager unreasonably does not approve a
subcontract to be let.

(f)  Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to Bidders (including the
Site Investigation Reports), from information available publicly
and from a visual inspection of the Site.

(g) The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional
work required for safety or other reasons.

(h)  Other contractors, public authorities, utilities, or the Employer
does not work within the dates and other constraints stated in the
Contract, and they cause delay or extra cost to the Contractor.

(i)  The advance payment is delayed.
(i)  The effects on the Contractor of any of the Employer’s Risks.

(k) The Project Manager unreasonably delays issuing a Certificate
of Completion.
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51.4

52.1

53.1

54.1

If a Compensation Event would cause additional cost or would prevent
the work being completed before the Intended Completion Date, the
Contract Price shall be increased and/or the Intended Completion Date
shall be extended. The Project Manager shall decide whether and by
how much the Contract Price shall be increased and whether and by
how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each Compensation
Event upon the Contractor’s forecast cost has been provided by the
Contractor, it shall be assessed by the Project Manager, and the
Contract Price shall be adjusted accordingly. If the Contractor’s
forecast is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager’s own forecast. The
Project Manager shall assume that the Contractor shall react
competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that
the Employer’s interests are adversely affected by the Contractor’s not
having given early warning or not having cooperated with the Project
Manager.

The Project Manager shall adjust the Contract Price if taxes, duties,
and other levies are changed between the date 28 days before the
submission of bids for the Contract and the date of the last Completion
certificate. The adjustment shall be the change in the amount of tax
payable by the Contractor, provided such changes are not already
reflected in the Contract Price or are a result of GCC 54.1 [Price
Adjustment].

Where payments are made in currencies other than the currency of the
Employer’s country specified in thePCC, the exchange rates used for
calculating the amounts to be paid shall be the exchange rates stated
in the Contractor’s Bid.

Prices shall be adjusted for fluctuations in the cost of inputs only if
provided for in thePCC. If so provided, the amounts certified in each
payment certificate, before deducting for Advance Payment, shall be
adjusted by applying the respective price adjustment factor to the
payment amounts due in each currency. A separate formula of the type
indicated below applies to each Contract currency:

P.=A. + B. Imcl/loc
where:

P.is the adjustment factor for the portion of the Contract Price payable

in a specific currency “c.
A.and B. are coefficients1specified in thePCC, representing the
nonadjustable and adjustable portions, respectively, of the

“oLn

Contract Price payable in that specific currency “c;” and

1

The sum of the two coefficients A; and B, should be 1 (one) in the formula for each currency. Normally, both coefficients
shall be the same in the formulas for all currencies, since coefficient A, for the nonadjustable portion of the payments, is a
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56.1
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58.1

Imc is a consolidated index prevailing at the end of the month being
invoiced and loc is the same consolidated index prevailing 28
days before Bid opening for inputs payable; both in the specific

[Pl

currency C.

If the value of the index is changed after it has been used in a
calculation, the calculation shall be corrected and an adjustment made
in the next payment certificate. The index value shall be deemed to
take account of all changes in cost due to fluctuations in costs.

The Employer shall retain from each payment due to the Contractor
the proportion stated in thePCC until Completion of the whole of the
Works.

Upon the issue of a Certificate of Completion of the Works by the
Project Manager, in accordance with GCC 69.1 [Completion], half the
total amount retained shall be repaid to the Contractor and half when
the Defects Liability Period has passed and the Project Manager has
certified that all Defects notified by the Project Manager to the
Contractor before the end of this period have been corrected. The
Contractor may substitute retention money with an “on demand” bank
guarantee.

The Contractor shall pay liquidated damages to the Employer at the
rate per day stated in thePCC for each day that the Completion Date is
later than the Intended Completion Date. The total amount of liquidated
damages shall not exceed the amount defined in thePCC. The
Employer may deduct liquidated damages from payments due to the
Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages
have been paid, the Project Manager shall correct any overpayment of
liquidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment,
calculated from the date of payment to the date of repayment, at the
rates specified in GCC 50.1 [Payments].

The Contractor shall be paid a Bonus calculated at the rate per
calendar day stated in thePCC for each day (less any days for which
the Contractor is paid for acceleration) that the Completion is earlier
than the Intended Completion Date. The Project Manager shall certify
that the Works are complete, although they may not be due to be
complete.

The Employer shall make advance payment to the Contractor of the
amounts stated in thePCCby the date stated in thePCC, against
provision by the Contractor of an unconditional bank guarantee in a
form and by a bank acceptable to the Employer in amounts and
currencies equal to the advance payment. The guarantee shall remain
effective until the advance payment has been repaid, but the amount
of the guarantee shall be progressively reduced by the amounts repaid

very approximate figure (usually 0.10 ~ 0.20) to take account of fixed cost elements or other nonadjustable components.
The sum of the adjustments for each currency is added to the Contract Price.

Bidding Document for

Procurement of Works-Small Contract Single-Stage: Two-Envelope



7-22

Section 7. General Conditions of Contract

59. Securities

60. Dayworks

61. Cost of Repairs

62. Definition of
Force Majeure

58.2

58.3

59.1

60.1

60.2

60.3

61.1

62.1

by the Contractor. Interest shall not be charged on the advance
payment.

The Contractor is to use the advance payment only to pay for
Equipment, Plant, Materials, and mobilization expenses required
specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by
supplying copies of invoices or other documents to the Project
Manager.

The advance payment shall be repaid by deducting proportionate
amounts from payments otherwise due to the Contractor, following the
schedule of completed percentages of the Works on a payment basis.
No account shall be taken of the advance payment or its repayment in
assessing valuations of work done, Variations, price adjustments,
Compensation Events, Bonuses, or Liquidated Damages.

The Performance Security shall be provided to the Employer no later
than the date specified in the Letter of Acceptance and shall be issued
in an amount specified in thePCC, by a bank acceptable to the
Employer, and denominated in the types and proportions of the
currencies in which the Contract Price is payable. The Performance
Security shall be valid until a date 28 days from the date of issue of the
Certificate of Completion in the case of a bank guarantee.

If applicable, the Dayworks rates in the Contractor’s Bid shall be used
for small additional amounts of work only when the Project Manager
has given written instructions in advance for additional work to be paid
for in that way.

All work to be paid for as Dayworks shall be recorded by the
Contractor on forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project Manager
within 2 days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Loss or damage to the Works or Materials to be incorporated in the
Works between the Start Date and the end of the Defects Correction
periods shall be remedied by the Contractor at the Contractor’s cost if
the loss or damage arises from the Contractor’s acts or omissions.

F. Force Majeure

In this Clause, “Force Majeure” means an exceptional event or
circumstance,

(a) which is beyond a Party’s control;

(b)  which such Party could not reasonably have provided against
before entering into the Contract;

(c) which, having arisen, such Party could not reasonably have
avoided or overcome; and
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65. Consequences
of Force
Majeure

(d)  which is not substantially attributable to the other Party.

62.2 Force Majeure may include, but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d)
above are satisfied:

(a) war, hostilities (whether war be declared or not), invasion, act of
foreign enemies;

(b) rebellion, terrorism, sabotage by persons other than the
Contractor’s Personnel, revolution, insurrection, military or
usurped power, or civil war;

(c) riot, commotion, disorder, strike or lockout by persons other than
the Contractor’s Personnel;

(d) munitions of war, explosive materials, ionizing radiation or
contamination by radio-activity, except as may be attributable to
the Contractor's use of such munitions, explosives, radiation or
radio-activity; and

(e) natural catastrophes such as earthquake, hurricane, typhoon or
volcanic activity.

63.1 If a Party is or will be prevented from performing its substantial
obligations under the Contract by Force Majeure, then it shall give
notice to the other Party of the event or circumstances constituting the
Force Majeure and shall specify the obligations, the performance of
which is or will be prevented. The notice shall be given within 14 days
after the Party became aware, or should have become aware, of the
relevant event or circumstance constituting Force Majeure.

63.2 The Party shall, having given notice, be excused performance of its
obligations for so long as such Force Majeure prevents it from
performing them.

63.3 Notwithstanding any other provision of this Clause, Force Majeure
shall not apply to obligations of either Party to make payments to the
other Party under the Contract.

64.1 Each Party shall at all times use all reasonable endeavours to minimize
any delay in the performance of the Contract as a result of Force
Majeure.

64.2 A Party shall give notice to the other Party when it ceases to be affected
by the Force Majeure.

65.1 If the Contractor is prevented from performing its substantial obligations
under the Contract by Force Majeure of which notice has been given
under GCC Subclause 63 [Notice of Force Majeure], and suffers delay
and/or incurs Cost by reason of such Force Majeure, the Contractor
shall be entitled subject to GCC Subclause 30.1 [Procedure for
Disputes] to

(a) an extension of time for any such delay, if completion is or will be
delayed, under GCC Subclause 36 [Extension of the Intended
Completion Date]; and
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(b) if the event or circumstance is of the kind described in sub-
paragraphs (a) to (d) of GCC Subclause 62.2 [Definition of Force
Majeure] and, in the case of subparagraphs (b) to (d), occurs in
the Country, payment of any such Cost, including the costs of
rectifying or replacing the Works and/or Goods damaged or
destructed by Force Majeure, to the extent they are not
indemnified through the insurance policy referred to in GCC
Subclause 19 [Insurance].

65.2 After receiving this notice, the Project Manager shall proceed in

accordance with GCC Subclause 10 [Project Manager’s Decisions] to
agree or determine these matters.

66.1 If any Subcontractor is entitled under any contract or agreement relating

67.1

67.2

to the Works to relief from force majeure on terms additional to or
broader than those specified in this Clause, such additional or broader
force majeure events or circumstances shall not excuse the
Contractor’s nonperformance or entitle him to relief under this Clause.

If the execution of substantially all the Works in progress is prevented
for a continuous period of 84 days by reason of Force Majeure of
which notice has been given under GCC Subclause 63 [Notice of
Force Majeure], or for multiple periods which total more than 140 days
due to the same notified Force Majeure, then either Party may give to
the other Party a notice of termination of the Contract. In this event, the
termination shall take effect 7 days after the notice is given, and the
Contractor shall proceed in accordance with GCC Subclause 73.5
[Termination].

Upon such termination, the Project Manager shall determine the value
of the work done and issue a Payment Certificate, which shall include

(a) the amounts payable for any work carried out for which a price is
stated in the Contract;

(b) the Cost of Plant and Materials ordered for the Works which
have been delivered to the Contractor, or of which the
Contractor is liable to accept delivery: this Plant and Materials
shall become the property of (and be at the risk of) the Employer
when paid for by the Employer, and the Contractor shall place
the same at the Employer’s disposal;

(c) other Costs or liabilities which in the circumstances were
reasonably and necessarily incurred by the Contractor in the
expectation of completing the Works;

(d) the Cost of removal of Temporary Works and Contractor’s
Equipment from the Site and the return of these items to the
Contractor’s works in his country (or to any other destination at
no greater cost); and

(e) the Cost of repatriation of the Contractor’s staff and labor
employed wholly in connection with the Works at the date of
termination.

68.1 Notwithstanding any other provision of this Clause, if any event or

circumstance outside the control of the Parties (including, but not
limited to, Force Majeure) arises, which makes it impossible or
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69. Completion

70. Taking Over

71. Final Account

72. Operating and
Maintenance
Manuals

73. Termination

69.1

701

711

721

72.2

73.1

73.2

unlawful for either or both Parties to fulfill its or their contractual
obligations or which, under the law governing the Contract, entitles the
Parties to be released from further performance of the Contract, then
upon notice by either Party to the other Party of such event or
circumstance,

(a) the Parties shall be discharged from further performance, without
prejudice to the rights of either Party in respect of any previous
breach of the Contract; and

(b) the sum payable by the Employer to the Contractor shall be the
same as would have been payable under GCC Subclause 67
[Optional Termination, Payment and Release] if the Contract had
been terminated under GCC Subclause 67.

G. Finishing the Contract

The Contractor shall request the Project Manager to issue a certificate
of Completion of the Works, and the Project Manager shall do so upon
deciding that the work is completed.

The Employer shall take over the Site and the Works within 7 days of
the Project Manager’s issuing a certificate of Completion.

The Contractor shall supply the Project Manager with a detailed
account of the total amount that the Contractor considers payable
under the Contract before the end of the Defects Liability Period. The
Project Manager shall issue a Defects Liability Certificate and certify
any final payment that is due to the Contractor within 56 days of
receiving the Contractor’s account if it is correct and complete. If it is
not, the Project Manager shall issue within 56 days a schedule that
states the scope of the corrections or additions that are necessary. If
the Final Account is still unsatisfactory after it has been resubmitted,
the Project Manager shall decide on the amount payable to the
Contractor and issue a payment certificate.

If “as built” Drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in
thePCC.

If the Contractor does not supply the Drawings and/or manuals by the
dates stated in the PCC pursuant to GCC 72.1, or they do not receive
the Project Manager’s approval, the Project Manager shall withhold the
amount stated in the PCC from payments due to the Contractor.

The Employer or the Contractor may terminate the Contract if the other
party causes a fundamental breach of the Contract.

Fundamental breaches of Contract shall include, but shall not be
limited to, the following:

(a) the Contractor stops work for 28 days when no stoppage of work
is shown on the current Program and the stoppage has not been
authorized by the Project Manager;
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74. Fraud and
Corruption

73.3

73.4

73.5

741

(b) the Project Manager instructs the Contractor to delay the
progress of the Works, and the instruction is not withdrawn
within 28 days;

(c) the Employer or the Contractor is made bankrupt or goes into
liquidation other than for a reconstruction or amalgamation;

(d) a payment certified by the Project Manager is not paid by the
Employer to the Contractor within 84 days of the date of the
Project Manager’s certificate;

(e) the Project Manager gives Notice that failure to correct a
particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Project Manager;

(f)  the Project Manager gives two consecutive Notices to update the
Program and accelerate the works to ensure compliance with
GCC Subclause 22.1 [The Works to be Completed by the
Intended Completion Date] and the Contractor fails to update the
Program and demonstrate acceleration of the works within a
reasonable period of time determined by the Project Manager;

(g) the Contractor does not maintain a Security, which is required;

(h)  the Contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated
damages can be paid, as defined in thePCC; and

(iy if the Contractor, in the judgment of the Employer has engaged
in corrupt or fraudulent practices in competing for or in executing
the Contract, pursuant to GCC 74.1 [Fraud and Corruption].

When either party to the Contract gives notice of a breach of Contract
to the Project Manager for a cause other than those listed under GCC
73.2 above, the Project Manager shall decide whether the breach is
fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract
for convenience.

If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site as
soon as reasonably possible.

ADB’s Anticorruption Policy requires that Borrowers (including
beneficiaries of ADB-financed activity), as well as Contractors,
Subcontractors, Manufacturers, and Consultants under ADB-financed
contracts, observe the highest standard of ethics during the
procurement and execution of such contracts. In pursuance of this
policy, the ADB

(a) defines, for the purposes of this provision, the terms set forth
below as follows:

(i) “corrupt practice” means the offering, giving, receiving, or
soliciting, directly or indirectly, anything of value to
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(b)

(d)

influence improperly the actions of another party;

(i) “fraudulent practice” means any act or omission, including
a misrepresentation, that knowingly or recklessly misleads,
or attempts to mislead, a party to obtain a financial or other
benefit or to avoid an obligation;

(i) “coercive practice” means impairing or harming, or
threatening to impair or harm, directly or indirectly, any
party or the property of the party to influence improperly
the actions of a party;

(iv) “collusive practice” means an arrangement between two or
more parties designed to achieve an improper purpose,
including influencing improperly the actions of another

party;

(v) “obstructive practice” means (a) deliberately destroying,
falsifying, altering, or concealing of evidence material toan
ADB investigation; (b) making false statements to
investigators in order to materially impede an ADB
investigation; (c) failing to comply with requests to provide
information,documents or records in connection with an
Office of Anticorruption and Integrity (OAl) investigation;(d)
threatening, harassing, or intimidating any party to prevent
it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation, or
(e) materially impeding ADB’scontractual rights of audit or
access to information; and

(vi) “integrity violation" is any act which violates ADB'’s
Anticorruption Policy, including (i) to (v) above and the
following: abuse, conflict of interest, violations of ADB
sanctions, retaliation against whistleblowers or witnesses,
and other violations of ADB's Anticorruption Policy,
including failure to adhere to the highest ethical standard.

will reject a proposal for award if it determines that the Bidder
recommended for award has, directly or through an agent,
engaged in corrupt, fraudulent, collusive, coercive, or
obstructive practices or other integrity violations in competing for
the Contract;

will cancel the portion of the financing allocated to a contract if it
determines at any time that representatives of the borrower or of
a beneficiary of ADB-financing engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practices or other integrity
violations during the procurement or the execution of that
contract, without the borrower having taken timely and
appropriate action satisfactory to ADB to remedy the situation;
and

will impose remedial actions on a firm or an individual, at any
time, in accordance with ADB’s Anticorruption Policy and
Integrity Principles and Guidelines (both as amended from time
to time), including declaring ineligible, either indefinitely or for a
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75. Payment upon
Termination

76. Property

77. Release from
Performance

78. Suspension of
ADB Loan or
Credit

751

75.2

76.1

771

78.1

stated period of time, to participate’* in ADB-financed,
administered, or supported activities or to benefit from an ADB-
financed, administered, or supported contract, financially or
otherwise, if it at any time determines that the firm or individual
has, directly or through an agent, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices or other
integrity violations.

If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Project Manager shall issue a
certificate for the value of the work done and Materials ordered less
advance payments received up to the date of the issue of the
certificate and less the percentage to apply to the value of the work not
completed, as indicated in thePCC. Additional Liquidated Damages
shall not apply. If the total amount due to the Employer exceeds any
payment due to the Contractor, the difference shall be a debt payable
to the Employer.

If the Contract is terminated for the Employer's convenience or
because of a fundamental breach of Contract by the Employer, the
Project Manager shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor’s costs of protecting and securing the
Works, and less advance payments received up to the date of the
certificate.

All Materials on the Site, Plant, Equipment, Temporary Works, and
Works shall be deemed to be the property of the Employer if the
Contract is terminated because of the Contractor’s default.

If the Contract is frustrated by the outbreak of war or by any other
event entirely outside the control of either the Employer or the
Contractor, the Project Manager shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop work
as quickly as possible after receiving this certificate and shall be paid
for all work carried out before receiving it and for any work carried out
afterward to which a commitment was made.

In the event that ADBsuspends the Loan or Credit to the Employer,
from which part of the payments to the Contractor are being made,

(a) the Employer is obligated to notify the Contractor, with copy to
the Project Manager, of suchsuspension within 7 days of having
received ADB’s suspension notice.

(b) if the Contractor has not received sums due it within the 28 days
for payment provided for in GCC50.1 [Payments], the Contractor
may immediately issue a 14-day termination notice.

Whether as a Contractor, Nominated Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any
other capacity (different names are used depending on the particular Bidding Document). A Nominated Subcontractor is
one which either has been: (i) included by the Bidder in its prequalification application or bid because it brings specific and
critical experience and know-how that are accounted for in the evaluation of the Bidder’s prequalification application or the
bid; or (ii) appointed by the Employer.
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79. Eligibility

79.1

79.2

79.3

The Contractor shall have the nationality of aneligible country as
specified in Section 5 [Eligible Countries] of the bidding document.
The Contractor shall be deemed to have the nationality of a country if
the Contractor is a citizen or is constituted, or incorporated, and
operates in conformity with the provisions of the laws of that country.
This criterion shall also apply to the determination of the nationality of
proposed subcontractors or suppliers for any part of the Contract
including related services.

The materials, equipment, and services to be supplied under the
Contract shall have their origin in eligible source countries as specified
in Section 5 [Eligible Countries] of the bidding document and all
expenditures under the Contract will be limited to such materials,
equipment, and services. At the Employer’s request, the Contractor
may be required to provide evidence of the origin of materials,
equipment, and services.

For purposes of GCC 79.2, “origin” means the place where the
materials and equipment are mined, grown, produced, or
manufactured, and from which the services are provided. Materials
and equipment are produced when, through manufacturing,
processing, or substantial or major assembling of components, a
commercially recognized product results that differs substantially in its
basic characteristics or in purpose or utility from its components.
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Section 8 - Particular Conditions of Contract

The following Particular Conditions of Contract shall supplement the GCC. Whenever there is a conflict, the
provisions herein shall prevail over those in the GCC.
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Particular Conditions of Contract

A. General

GCC 1.1 (d) The financing institutions is: Asian Development Bank (ADB)

GCC 1.1 (r) The Employer is: Public Works Department, Government of Himachal Pradesh,
represented by Superintending Engineer, 6th Circle, Public Works Department,
Kullu, Government of Himachal Pradesh

GCC 1.1 (w) The Intended Completion Date for the whole of the Works shall be 15 months from
the Start Date.

GCC 1.1 (cc) | The Project Manager is: Executive Engineer, Udaipur District Lahaul and Spiti,
Himachal Pradesh Public Works Department (HPPWD), Himachal Pradesh, India

GCC 1.1 (ff) The Site is located at Udaipur as defined in drawing.

GCC 1.1 (ii) The Start Date shall be: 15 days from the date of signing of the contract.

GCC 1.1 (mm) | The Works consist of Detailed Design and Construction of Model Career Centre
(MCC) building (pre-engineered) at Udaipur district Lahual and Spiti. H.P. (C/O Main
building shall be pre- engineered, Site Development, Site Development i.e. retaining
structure, WS & SlI, El, septic tank, rain water harvesting tank & underground water
recharging tank/ pit, boundary wall and gate, Air conditioning in selected area as,
CCTV, indoor/ outdoor transformer, HT & LT panels, Cabling, DG Set, Solar
system, Fire-fighting and yard lighting system, fire alarm system, Land scaping,
environment management, safety measures and other miscellaneous item etc.)
including all ancillary activities in compliance with provisions stipulated in various
safeguard documents subject to modification time-to-time as required in relation to
successful completion and function of Model Career Center (MCC) at Udaipur,
District Lahaul and Spiti in Himachal Pradesh.

GCC 2.2 Sectional Completions are: Not Applicable

GCC 2.3(j) The following documents also form part of the Contract:

i) Public Works Depart Specification 1990 published by Public Works
Department, Himachal Pradesh; and

ii) Environmental Management Plan (Attached as Appendix A), and Initial
Environmental Examination Report (Attached as Appendix B).

iiil) COVID19 measures to be adopted at site as per Govt. guidelines/SOPs.

GCC 3.1 The language of the contract is English
The law that applies to the Contract is the law of India

GCC 6.3 Add the following as sub-clause 6.3 (a)

The employer’s personnel include, designated officials from HPPWD, HPKVN and
appointed PMC, QA and M&E consultants appointed by HPKVN, who may visit the
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project from time to time for relevant issues of the project.

GCC 8.3 Add the following as Sub-clause 8.3:

(i) The Contractor (or either of the Joint Venture partner) shall be required to
possess valid electrical license issued from competent authority for
executing electrification works. However, in the event of electrical works
being sub-contracted, the sub-contractor should have the said valid
electrical license.

(ii) The Contractor shall obtain, if necessary, the licenses under the current
explosive rules to enable him to manufacture and process the quantity of
gunpowder / explosive and perform the blasting as necessary according to
prevailing rules.

GCC 8.4 Add the following Sub-clause 8.4:

The Contractor shall comply with all applicable National, provincial and local
environmental laws and regulation.

The Contractor shall:
(a) establish an operational system for managing environmental impacts,

(b) carry out all the monitoring and mitigation measures set forth in the
Environmental Management Plan (EMP) of the bidding document and

(c) allocate the budget required to ensure that such measures are carried out.

The Contractor shall submit quarterly reports on the carrying out of such measures
to the Employer.

GCC 111 The Project Manager may delegate any of his duties and responsibilities.
GCC 121 Apart from written communication, e-email communication also needs to be ensured

by contractor on the following email ID- hpkvnshimla@gmail.com, and other email IF
given by employer. Contractor should ensure that copy of all critical correspondence
having time and cost implications should be sent to HPKVN as well.

GCC 141 Schedule of other contractors: Nil

GCC 19.1 The minimum insurance amounts and deductibles shall be:
(a) for loss or damage to the Works, Plant and Materials: INR 10.0 million.
(b)  for loss or damage to Equipment: INR 2.0 million.

(c) for loss or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with Contract: INR 5.0 million and unlimited number
of occurrences.

(d) for personal injury or death:

(iy  of the Contractor's employees: As per governing law but not less than
INR 1.0 million and unlimited number of occurrences.

(i)  of other people: As per governing law but not less than INR 1.0 million
and unlimited number of occurrences.

GCC 21.2 Add the following Sub-clause 21.2:

The Contractor shall comply with (i) the measures and requirements set forth in the
Social Due Diligence Report attached there to as Appendix C, to the extent they
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concern impacts on affected people during construction; and (ii) any corrective or
preventive actions set out in a Safeguards Monitoring Report (SMR) that the
Employer will prepare from time to time to monitor compliance with measures setout
in the Social Due Diligence Report. The Contractor shall allocate a budget for
compliance with these measures, requirements and actions.

GCC 22.1 Add the following para at the end of Sub-Clause 22.1:

The Contractor shall adequately record the condition of roads, agricultural land and
other infrastructure prior to the start of transporting materials, goods and equipment,
and construction.

GCC 23.1 The following shall be designed by the Contractor: Not Applicable

GCC 24.2 Add the following Sub-clause 24.2:

The Contractor shall comply with all safety measures as required by rules and
regulations and applicable law.

GCC 26.1 The Site Possession Date(s) shall be: Same as the Start Date.

GCC 29.1 Appointing Authority for the Adjudicator: Concerned Secretary of Administrative
Department can appoint Adjudicator from a panel to be drawn or as existing in the
Institution of Engineers (India), Shimla Chapter, Himachal Pradesh.

GCC 30.3 The Adjudicator shall be paid by the hour at the rate of: INR 10,000 per work day

The reimbursable expenses are: Travel Expenses

GCC 30.4 Institution whose arbitration procedures shall be used:
(a) Contracts with foreign contractors:

International arbitration shall be conducted in accordance with the rules of the
Singapore International Arbitration Centre (SIAC).

Arbitration shall be administered by the Singapore International Arbitration
Centre (SIAC).

The place of arbitration shall be: the place of the institution administering the
arbitration.

(b) Contracts with domestic contractors:

Arbitration shall be conducted in accordance with the laws of the Employer's
country.

C. Time Control

GCC 35.1 The Contractor shall submit for approval a Program for the Works within 15 days
from the date of the Letter of Acceptance. The program shall be in most suitable
computer program viz. MS-Projects (latest version) and should be resource loaded
(i.e manpower, machines and materials etc.).

The Contractor shall provide the Employer with quarterly reports of its activities,
including each of its obligations in Sub-Clause 8.4, 21.2, 22, 24.2 and 40.3. Copy of
the Quarterly report should also be communicated to HPKVN. Submission of the
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quarterly report is mandatory during the contract period, failing which an amount of
INR 0.5 million.

GCC 35.3 The period between Program updates is 45 days.

The amount to be withheld for late submission of an updated Program is INR 1.0
million

D. Quality Control

GCC 43.1 The Defects Liability Period is: 365 days.

E. Cost Control

GCC 50.1 Text “. The Employer shall pay the Contractor the amounts certified by
the Project Manager within 28 days of the date of each certificate......... ” stands
replaced with:

............... The Employer shall pay the Contractor the amounts certified by the
Project Manager within 45 days of the date of each certificate......... "

GCC 51.5 Add the following Sub-clause 51.5:

Notwithstanding above the Contractor shall bear the cost of any impact on structure
or land due to movement of machinery during construction and all temporary use of
lands outside ROW to be through written approval of Land owner.

GCC 53.1 The currency of the Employer’s country is: Indian National Rupee (INR)

GCC 54.1 The Contract shall subject to price adjustment in accordance with GCC Clause 54,

The amounts certified in each payment certificate, before deducting for Advance
Payment, shall be adjusted by applying the respective price adjustment factor to
the payment amounts as indicated below:

P=0.2+0.15 (I.n / o) + 0.65 (Imn / Imo)
where:
“P” is the adjustment factor for the portion of the Contract Price payable.

“I,n” is the “minimum wage of an unskilled mazdoor notified by the Department of
Finance, Government of Himachal Pradesh” at the end of the month being
invoiced.

“Io” is the “minimum wage of an unskilled mazdoor notified by the Department of
Finance, Government of Himachal Pradesh” applicable at the end of the month in
which the Letter of Award is issued.

“Iwn” is the “All India Wholesale Price Index for all commodities published by the
Economic Advisor to Government of India, Ministry of Industry and Commerce” at
the end of the month being invoiced.

Imo is the “All India Wholesale Price Index for all commodities published by the
Economic Advisor to Government of India, Ministry of Industry and Commerce”
applicable at the end of the month in which the Letter of Award is issued.

GCC 54.3 Add the following as Sub-clause 54.3:

Bidding Document for MCC Udaipur Procurement of Works-Small Contract Single-Stage: Two Envelope



8-6 Section 8 Particular Conditions of Contract

Notwithstanding provisions in Sub-clause 54.1 and Sub-clause 54.2, in the event of
Contractor’s failure to complete the works on or before Intended Completion Date,
adjustment for prices after Intended Completion Date shall be made using either (i)
each index or price applicable on the date of Intended Completion Date, or (ii) the
current index or price: whichever is more favorable to the Employer.

GCC 55.1 The proportion of payments retained is: 5%

GCC 56.1 The liquidated damages for the whole of the Works are 0.1% per day.

The maximum amount of liquidated damages for the whole of the Works is 10% of
the final Contract Price.

GCC 57.1 The Bonus for the whole of the Works is Nil per day. The maximum amount of
Bonus for the whole of the Works is Nil.

GCC 58.1 The Advance Payments shall be 10% (ten percent) and shall be paid to the
Contractor no later than 60 days of receipt of corresponding unconditional Bank
Guarantee.

GCC 58.3 Repayment of the Advance Payments shall be at a rate of 15% (fifteen percent)

from each payment certificate.

GCC 59.1 The Performance Security amount is 5% of the Initial Contract Price.

G. Finishing the Contract

GCC 69.2 Add the following as Sub-clause 69.2:

“Upon the completion of construction, the Contractor shall fully reinstate pathways,
other local infrastructure, and agricultural land to at least their pre-project condition
as recorded by the Contractor in consonance with its obligation in Clause 22.

GCC 721 The date by which operating and maintenance manuals are required is: At the time
of handing over.

The date by which “as built” drawings are required is: At the time of handing over.
In addition, contract shall provide all important information required to successfully
maintain the building.

GCC 72.2 The amount to be withheld for failing to produce “as built” drawings and/or
operating and maintenance manuals by the date required in GCC 72.1 is: INR 1
Million

GCC 73.2 (h) The maximum number of days is: 100 days

GCC 75.1 The percentage to apply to the value of the work not completed, representing the
Employer’s additional cost for completing the Works, is 30%
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Annexure A —
Sr. Item Minimum Size Type
No. Quantity
(nos)
1 Project Information Board 1 3'x4’ Metallic with frame and posts
complete
2 Project direction board 1 3'x2’ Metallic with frame and posts
complete
3 Fire Extinguisher (bi-lingual) Sign 3 2'x1’ Sun-board with hanging
arrangement
4 First Aid Kit (bi-lingual) Sign 3 1'x2' Sun-board with hanging
arrangement
5 Emergency Contact Number Sign | 1 2'x1’ Sun-board with hanging
— English arrangement
6 Emergency Contact Number Sign | 1 2x1’ Sun-board with hanging
— Hindi arrangement
7 Unauthorized access sign (bi- | 4 3'x2’ Sun-board with hanging
lingual) arrangement
8 Children Prohibited sign (bi- | 2 3'x2’ Sun-board with hanging
lingual) arrangement
9 Work in progress Sign (bi-lingual) 2 3'x2’ Sun-board with hanging
arrangement
10 Wear Safety Helmet sign (bi- | 6 2x1 Sun-board with hanging
lingual) arrangement
11 Protective footwear sign (bi- | 6 2'x1’ Sun-board with hanging
lingual) arrangement
12 Please do not litter sign (bi- | 6 2'x1’ Sun-board with hanging
lingual) arrangement
13 No Smoking Zone Sign (bi- |6 2'x1’ Sun-board with hanging
lingual) arrangement
14 Danger High Voltage Sign (bi- | 4 2'x1’ Sun-board with hanging
lingual) arrangement
15 High Visibility Clothing sign (bi- | 6 2'x1’ Sun-board with hanging
lingual) arrangement

Note: The above quantities are minimum. Type and sizes are indicative. The quantity, size and type may be
increased as per requirement of wording. The contractor shall get the color scheme approved from the
project manager.
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Section 9 - Contract Forms

This section contains forms which, once completed, will form part of the Contract. The forms for Performance
Security and Advance Payment Security, when required, shall only be completed by the successful Bidder
after contract award.

Table of Forms

Letter Of ACCEPIANCE ..... ... s mn s ame e e e e e e s mnm e s e e e e e n e nmnn e e e e e nan 9-2
CoNtract AQreEmMENL .......c..eiiiiiiiiiit i 9-3
Performance SECUIILY ... s s e n e na e n R R e 9-5
Advance Payment SECUTItY ......cccciiiiiiiiiiii s 9-6
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Letter of Acceptance

---- on letterhead paper of the employer ----

....... date. . ... ..
To: .......... name and address of the contractor . . ........
Subject: ... L. Notification of Award Contract No. .. ........
This is to notify you that your Bid dated . . . . date . . . . for execution of the . . . . ... ... name of the
contract and identification number, as given in the Bid Data Sheet . . ... ... .. for the Accepted Contract Amount
of the equivalentof . .. ... ... amount in numbers and words and name of currency . . . . ... .. , as corrected and

modified in accordance with the Instructions to Bidders is hereby accepted by our Agency.

You are requested to furnish the Performance Security within 28 days in accordance with the
Conditions of Contract, using for that purpose the Performance Security Form included in Section 9
(Contract Forms) of the Bidding Document.

[Choose one of the following statements:]

We accept that [insert the name of adjudicator proposed by the bidder] be
appointed as the Adjudicator.

[or]

We do not accept that [insert the name of the adjudicator proposed by the bidder] be
appointed as the Adjudicator, and by sending a copy of this Letter of Acceptance to
[insert name of the appointing authority], the Appointing
Authority, we are hereby requesting such Authority to appoint the Adjudicator in accordance with GCC
29.1.

AULNOMIZEA SIGNALUIE: oot e e e e e e e et e e e e e e e e e et e aeeeeeeseeanabaeeeeaeeeaannnnrees

Name and Title Of SIGNatOry: ... e e e e nbe e e

N E= T g TR o o 1= o o3PS

Attachment: Contract Agreement
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Contract Agreement

THIS AGREEMENT made the . . .. .. dayof................. e , between . . . .. name of the
employer. . . . ... ... (hereinafter “the Employer”), of the one part, and . . . .. name of the contractor. . . .
.(hereinafter “the Contractor”), of the other part:

WHEREAS the Employer desires that the Works known as . . . . . name of the contract. . . . . should be
executed by the Contractor, and has accepted a Bid by the Contractor for the execution and completion
of these Works and the remedying of any defects therein,

The Employer and the Contractor agree as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively
assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreement shall prevail over all other Contract documents.
(a
(b

) the Contract Agreement,
)

(c) the Letters of Technical Bid and Price Bid,
)
)

the Letter of Acceptance,

d

(e

the Particular Conditions of Contract,
the List of Eligible Countries that was specified in Section 5 of the bidding document,
(f) the General Conditions of Contract,
(g) the Specification,
(h) the Drawings,
(i) the Completed Activity Schedules or Bill of Quantities, and
(j) any other documents shall be added here.!
3. In consideration of the payments to be made by the Employer to the Contractor as indicated in

this Agreement, the Contractor hereby covenants with the Employer to execute the Works and to
remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and

completion of the Works and the remedying of defects therein, the Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in
accordance with the laws of . . . .. name of the borrowing country. . . . . on the day, month and year
indicated above.

1

Tables of Adjustment Data may be added if the contract provides for price adjustment (see GCC 54.1).

Bidding Document for Procurement of Works-Small Contract Single-Stage: Two-Envelope
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Signed by ....oooiiiiiiin

for and on behalf of the Employer

in the presence of:

Witness, Name, Signature, Address, Date

................... Signed by................

for and on behalf the Contractor

in the presence of:

Witness, Name, Signature, Address, Date

Single-Stage: Two-Envelope

Procurement of Works-Small Contract

Bidding Document for
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Performance Security

Bank’s name, and address of issuing branch or office’

Beneficiary: ................................... Name and address of employer ...............c.cceieiieiiniiinianannn..
DAt ..

Performance Guarantee NoO.: ... .. ...

We have been informed that . . . .. name of the contractor. . . . . (hereinafter called “the Contractor”) has
entered into Contract No. . . . .. reference number of the contract. . . . . dated ........ with you, for the
executionof . ... .. name of contract and brief description of works. . . . . (hereinafter called “the Contract”).

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee
is required.

At the request of the Contractor, we . . . .. name of the bank. . . . . hereby irrevocably undertake to pay
you any sum or sums not exceeding in total an amountof . .. ... ... name of the currency and amount in
figures 2. . . . .. (..... amount in words. . . . . ) such sum being payable in the types and proportions of

currencies in which the Contract Price is payable, upon receipt by us of your first demand in writing
accompanied by a written statement stating that the Contractor is in breach of its obligation(s) under the
Contract, without your needing to prove or to show grounds for your demand or the sum specified
therein.

This guarantee shall expire, no later than the . . . . . Dayof..........,...... 3, and any demand for
payment under it must be received by us at this office on or before that date

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458,
except that subparagraph (ii) of Sub-article 20(a) is hereby excluded.

Seal of Bank and Signature(s)

-- Note to Bidder --

If the institution issuing the performance security is located outside the country of the employer, it shall have a
correspondent financial institution located in the country of the employer to make it enforceable.

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.

The guarantor shall insert an amount representing the percentage of the contract price specified in the contract and denominated
either in the currency(ies) of the contract or a freely convertible currency acceptable to the employer. If the bank issuing the
performance security is located outside the country of the employer, it shall have a correspondent financial institution located in the
country of the employer.

Insert the date 28 days after the expected completion date. The employer should note that in the event of an extension of the time
for completion of the contract, the employer would need to request an extension of this guarantee from the guarantor. Such request
must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the
employer might consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a
one-time extension of this guarantee for a period not to exceed [6 months][1 year], in response to the Employer’s written request
for such extension, such request to be presented to the Guarantor before the expiry of the guarantee.”

Or the same or similar to this clause specified in the Uniform Rules for Demand Guarantees, ICC Publication No. 758 where
applicable.

Bidding Document for Procurement of Works-Small Contract Single-Stage: Two-Envelope
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Advance Payment Security
Bank’s name, and address of issuing branch or office!
Beneficiary: ................................... Name and address of employer ...............c.cceieiieiiiiieiinaanan,
[ - 1 L=

Advance Payment Guarantee NO.: ... .. ... ... e

We have been informed that . . . . . name of the contractor. . . . . (hereinafter called “the Contractor”) has
entered into Contract No. . . . .. reference number of the contract. . . . . dated . ....... with you, for the
executionof ... ... name of contract and brief description of works. . . . . (hereinafter called “the Contract”).

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in

2

the sum ... .. name of the currency and amount in figures “. . . . . . (..., amount in words. . . . . ) is to be
made against an advance payment guarantee.

At the request of the Contractor, we . . . . . name of the bank. . . . . hereby irrevocably undertake to pay
you any sum or sums not exceeding in total an amount of . . . .. name of the currency and amount in figures>. .
B R amount in words. . . . . ) upon receipt by us of your first demand in writing accompanied by a

wrltten statement stating that the Contractor is in breach of its obligation under the Contract because
the Contractor used the advance payment for purposes other than the costs of mobilization in respect

of the Works.

It is a condition for any claim and payment under this guarantee to be made that the advance payment
referred to above must have been received by the Contractor on its account number . . . .. contractor's
account number. . . . . at..... name and address of the bank. . . . .

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Contractor as indicated in copies of interim statements or payment certificates
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of
the interim payment certificate indicating that eighty percent (80%) of the Contract Price has been
certified for payment, oronthe .. .dayof....... e 4 whichever is earlier. Consequently, any
demand for payment under this guarantee must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458 (or

ICC Publication No. 758 as applicable).

Seal of Bank and Signature(s)

-- Note to Bidder --

If the institution issuing the advance payment security is located outside the country of the employer, it shall have a
correspondent financial institution located in the country of the employer to make it enforceable.

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.

The guarantor shall insert an amount representing the amount of the advance payment denominated either in the currency(ies) of
the advance payment as specified in the Contract, or in a freely convertible currency acceptable to the employer.

Footnote 2.

Insert the expected expiration date of the time for completion. The employer should note that in the event of an extension of the
time for completion of the contract, the employer would need to request an extension of this guarantee from the guarantor. Such
request must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee,
the employer might consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees
to a one-time extension of this guarantee for a period not to exceed [6 months][1 year], in response to the Employer’'s written
request for such extension, such request to be presented to the Guarantor before the expiry of the guarantee.”

Single-Stage: Two-Envelope Procurement of Works-Small Contract Bidding Document for



Name of the site- Detailed Design and Construction of Model Career Centre (MCC) building (pre-engineered) at Udaipur, district
Lahual and Spiti. H.P. (Sh:- C/o Main Building shall be pre-engineered including Water Supply and Sanitary Installation, Electric
installation, Septic Tank, Site Development, Rain Harvesting Tank, Ground water recharging pit, Retaining wall and Boundary wall,
conventional heating system, CCTV, Environment management, indoor/outdoor transformer, HT/LT Panels, cabling, DG set, external
lightening, solar water heater and panels, fire-fighting and fire alarm system, safety measures and other miscellaneous items etc. as
per scope of work).

Table-1: Pre-Construction Phase Environmental Management Plan

Environmental Mitigation Measures Parameters Responsible Responsible | Frequency for | Sources of
Issues (Indicators for | for for Monitoring Fund for
Compliance) Implementation | Supervision Implementing

Sl. Mitigation

No. Measure

1 Lack of sufficient| The MCC Design has | Verification of | PWD PMU and | Review after | Part of PWD
planning to assure | included provisions for | site specific PMC completion  of | and PMC
long term | ensuring effective | design DPR Professional
sustainability of the | maintenance and | parameters Fee
improvements and | protection of the assets to
ensure protection | be created so as to ensure
of the assets | the long term sustainability.
created. The long term sustainability

has been ensured by
taking into consideration
appropriate  Bureau of
Indian Standards Codes
(BIS) for MCC building
design, Seismic Zone V
coefficient, appropriate
wind load factor
(corresponding to 39 m/s
wind speed), and detailed
design after carrying
geotechnical investigations
and topographic surveys.

2 Layout of | The site and layout of MCC | MCC building's | PIU and PWD PMU and | Review after | Part of PWD
components to | have been finalized at | exteriors PMC completion  of | and PMC
avoid impacts on | vacant land close to rural detailed design | Professional
the aesthetics of | habitation. The exterior of Fee




Environmental Mitigation Measures Parameters Responsible Responsible | Frequency for | Sources of
Issues (Indicators for | for for Monitoring Fund for
Compliance) Implementation | Supervision Implementing

Sl. Mitigation

No. Measure
the MCC site and | MCC building will well mix
surroundings with the existing buildings.

3 Slope stability | The MCC site is | Slope PIU and PWD PMU and | Review of | Part of PWD
related issues undulating, however, | protection PMC recommended and PMC

during construction any | measures on slope protection | Professional
exposed slopes at | side slopes of measures Fee
excavated areas will be | access path,

covered and slope | internal roads,

protection measures will | locations

be provided specially at | identified in the

necessary locations in the | design, etc.

plot.

4 Increased storm | Design of proposed MCC | Arrangement PIU and PWD PMU and | After Incidental to
water runoff from | building enables efficient | for proper PMC mobilization of | construction
alterations of the | drainage of the plot. The | diversion of contractor at | cost
site’s natural | drainage of MCC building | storm water the site and
drainage patterns | has been integrated with | runoff during
due to landscaping, | existing drainage pattern of establishment of
excavation works, | site. The storm water construction
construction of | generated will be diverted camps at MCC
parking lot, and |to local drains through a site.
addition of paved | properly constructed
surfaces drainage system. Since

MCC site is in undulating
terrain, therefore, there is
swift flow and drainage is
not an issue.

5 Integration of | The detailed design for the | Specifications PIUs and PWD PMU and | During Part of project
energy efficiency | proposed MCC at Udaipur | of rain water PMC finalization  of | cost
and energy | has ensured the | harvesting detailed design
conservation environmental structures,
programs in design | sustainability principles, | electrical
of sub-project | including energy efficiency, | fixtures, details
components resource recycling, waste | of water heating




Environmental Mitigation Measures Parameters Responsible Responsible | Frequency for | Sources of
Issues (Indicators for | for for Monitoring Fund for
Compliance) Implementation | Supervision Implementing

Sl. Mitigation

No. Measure

minimization, etc. The | system

design considers the
following energy efficiency
measures:

e Usage of recyclable
materials like wood
substitutes.

¢ Installation of BEE
certified equipment

e Usage of energy efficient
lighting fixtures (LED )

¢ Provision of P-V cells on
roof top for solar power.

6 Consents, permits, | Obtain all necessary | Consents, PIU PMU check consent | Project cost
clearances, no | consents, permits, | permits, for
objection certificate | clearances, NOCs, etc. | Clearance and establishment of
(NOC), etc. prior to start of civil works. | NOCs construction

Records and camp at MCC

Acknowledge in writing and communications site, and

provide report on approval lflrom
. . civic authorities
compliance all obtained

consents, permits,

clearances, NOCs, etc.

7 Establishment  of e Conduct Records and | Contractor PIU and | Once prior to | Contractor
baseline documentation of | Photographs, PWD start of
environmental location of | baseline construction
conditions prior to components, areas environmental works
start of civil works for construction monitoring

zone (Camp, results
staging, storage,
stockpiling,  etc.)
and surroundings

(within direct




Environmental Mitigation Measures Parameters Responsible Responsible | Frequency for | Sources of
Issues (Indicators for | for for Monitoring Fund for
Compliance) Implementation | Supervision Implementing
Sl. Mitigation
No. Measure
impact zones).
Include photos and
GPS coordinates.
o Carry out
environmental
monitoring at MCC
site for ambient air
quality, water
quality and noise
levels to establish
baseline
environmental
monitoring for the
parameters
indicated in the
monitoring plan.
8 Utilities e The locations and | List and maps | ¢ PWD will | PIUs and | Pre- Contractor
operators of utilities to be | showing utilities prepare PWD Construction
impacted should be | to be shifted preliminary Phase
identified and list and maps
documented in detailed | Contingency of utilities to
design documents to | plan for be shifted
prevent unnecessary | services e During
disruption of services | disruption detailed
during the construction design
phase. phase,

e Require contractor to

prepare a contingency
plan to include actions to
be done in case of
unintentional interruption
of services.

contractor to
(i) prepare
list and
operators of
utilities to be
shifted; (ii)
contingency




Environmental Mitigation Measures Parameters Responsible Responsible | Frequency for | Sources of
Issues (Indicators for | for for Monitoring Fund for
Compliance) Implementation | Supervision Implementing
Sl. Mitigation
No. Measure
e Obtain from the PIU plan
and/or PWD the list of
affected  utilities and
operators;
o If relocations are
necessary; contractor
will coordinate with the
providers to relocate the
utility.
9 Social and Cultural e Consult Archaeological | Chance find | « PMC to PMU Prior to start of | PMC
Resources Survey of India (ASI) or | protocol consult ASI or construction
Himachal Pradesh State HP State activities
Archaeology Department Archaeology
to obtain an expert Department
assessment of the e PMC to
archaeological potential develop

of MCC site although no
such potential is seen.

e Consider alternatives, if

the MCC site, is found to
be of medium or high
risk.
Include state and local
archaeological, cultural
and historical authorities,
and interest groups in
consultation forums as
project stakeholders so
that their expertise can
be made available.

e Develop a protocol for
use by the contractor in
conducting any
excavation  work, to
ensure that any chance

protocol for
chance finds




Environmental Mitigation Measures Parameters Responsible Responsible | Frequency for | Sources of
Issues (Indicators for | for for Monitoring Fund for
Compliance) Implementation | Supervision Implementing
Sl. Mitigation
No. Measure
finds are recognized and
measures are taken to
ensure they are
protected and
conserved.
10 Construction Sitting of the construction | Construction Contractor PWD and | At the time of | Contractor
Camp- Locations, | Camp, at the MCC site, | Camp site, and PIU construction
Selection, Design | shall be as per the | locations of camp
and Layout guidelines  below  and | material storage establishment
details of layout to be | areas, and finalization

approved by PWD.

The potential locations for
labor camp and
construction camp shall be
identified by the contractor
and this identified site shall
be visited by the
environmental expert of
PMU safeguards cell along
with environmental expert
of PWD and one having
least impacts on
environment will be
approved by the PWD and
PMU. As far as possible,
construction camp and
labor camp will  be
established at vacant
space of plot or a house
will be hired in the vicinity
of site. Locations for
storage of construction
materials shall be identified
at the site or at any suitable
buildings close to MCC

sanitation
facilities

of storage areas




Environmental Mitigation Measures Parameters Responsible Responsible | Frequency for | Sources of
Issues (Indicators for | for for Monitoring Fund for
Compliance) Implementation | Supervision Implementing
Sl. Mitigation
No. Measure
site. Sanitation facilities at
construction camp shall be
adequately planned.

1 Sources of | Use quarry sites and | Permits issued | Contractor PMU and | Upon PMC and
construction sources licensed by the | to quarries and PIU submission by | PWD as part
materials GOHP. sources of | PMC and PWD contractor of consultancy

materials to verify sources fee

Verify  suitability of all (including
material  sources  and permits) if
obtain approvals from PIU. additional is

requested by
If additional quarries are contractor
required after construction
has started, obtain written
approval from PIU.
Submit to PWD on a
monthly basis
documentation of sources
of materials.

12 Access for | Plan transportation routes | Traffic Contractor PIU and | During Delivery | Contractor
Construction so that heavy vehicles do | management PWD of construction
material not use narrow local roads, | plan materials
transportation except in the immediate

vicinity of MCC site.

and
during

Schedule transport
hauling activities
non-peak hours.

Locate entry and exit points
in areas where there is low
potential for traffic
congestion.

Keep the site free from all




Sl.

No.

Environmental
Issues

Mitigation Measures

Parameters
(Indicators for
Compliance)

Responsible
for
Implementation

Responsible
for
Supervision

Frequency for
Monitoring

Sources of
Fund for
Implementing
Mitigation
Measure

unnecessary obstructions.

Drive  vehicles in a
considerate manner.

Coordinate with the Traffic
Police  Department for
temporary road diversions
and for provision of traffic
aids if  transportation
activities cannot be
avoided during peak hours.

13

Occupational
health and safety

Comply with IFC EHS
Guidelines on Occupational
Health and Safety.

Develop comprehensive
site-specific health and
safety (H&S) plans. The
overall objective is to
provide guidance to
contractor on establishing a
management strategy and
applying practices that are
intended to eliminate, or
reduce, fatalities, injuries
and illnesses for workers
performing activities and
tasks associated with the

project.

Include in H&S plan
measures such as: (i) type
of hazards at MCC
construction site; (ii)
corresponding personal

Health
safety
plan

and
(H&S)

Contractor

PMU
PMC,
and PWD

and
PIU

During Pre
construction

phase

Contractor




Environmental

Mitigation Measures

Parameters

Responsible

Responsible

Frequency for

Sources of

Issues (Indicators for | for for Monitoring Fund for
Compliance) Implementation | Supervision Implementing
Sl. Mitigation
No. Measure
protective equipment for
each identified hazard; (iii)
H&S training for all site
personnel; (iv) procedures
to be followed for all site
activities; and (v)
documentation of work-
related accidents.
Provide medical insurance
coverage for workers.
14 | Stakeholder Continue information | -Disclosure PMU,PMC PMU and | e During PMU and
consultations dissemination, stakeholder | records PIU,PWD and PMC updating  of
consultations, and | - Consultations | Contractor IEE Report Contractor
involvement/participation of e During
stakeholders during project preparation of
implementation. site- and
activity-
specific plans
as per EMP
e Prior to start
of
construction
e During
construction
Table-2: Construction Phase Environmental Management Plan
Environmental Mitigation Measures Parameter Responsible Responsible | Frequency Sources of
Issues (Indicators for | Implementation | Supervision | for Fund for
Compliance) Monitoring Implementing
Sl. Mitigation
No. Measure




Environmental Mitigation Measures Parameter Responsible Responsible | Frequency Sources of
Issues (Indicators for | Implementation | Supervision | for Fund for
Compliance) Monitoring Implementing
Sl. Mitigation
No. Measure
1 Sanitation and | The contractor  shall | Construction Contractor PWD and | Regularly Contractor
drinking water | provide sanitation facilities | camp sanitation PIU during
facilities at | at the camp site. These | and drinking construction
construction Camp facilities will include dust | water facilities phase
bins in adequate numbers
for solid waste collection,
drinking water facilities,
and separate toilets for
male and females. These
toilets facilities shall be
maintained and septic
tanks/soak pits shall be
provided at the toilets. The
dust bins shall be regularly
emptied and waste from
camp site shall be
disposed off at designated
locations.
2 Traffic  Circulation | Prior to commencement of | Safe movement | Contractor PWD and | Every day | Contractor
plan during | site activities and | of Traffic PIU during
construction phase mobilization on ground construction
tthe Contractor will phase

prepare and get approved
from the Engineer
(PWD),circulation plan
during construction for
safe passage of public
vehicles so that locals are
not at inconvenience. The
Contractor with support of
the PIU will carry out
dissemination of these
information and circulation
plan at MCC Udaipur site
and main access roads




Environmental Mitigation Measures Parameter Responsible Responsible | Frequency Sources of
Issues (Indicators for | Implementation | Supervision | for Fund for
Compliance) Monitoring Implementing
Sl. Mitigation
No. Measure
3 Site clearance | Only ground cover/shrubs | Pre-construction | Contractor PWD and | Duration of | PWD and PIU
activities, including | that impinge directly on | records of site PIU site
delineation of | the permanent works or | and vegetation preparation
construction areas necessary temporary | in area of
works shall be removed | construction
with prior approval from
the Environmental Experts
of PWD and PMC.
All areas used for
temporary construction
operations will be
subjected to complete
restoration to their former
conditions with appropriate
rehabilitation procedures.
The photographic records
shall be maintained for the
temporary sites used for
construction. These will
help in proper restoration.
4 Drinking water | Sufficient supply of | Water supply | Contractor PWD and | During Contractor
availability at | potable water to be | source and PIU Construction
Construction camp | provided and maintained. | availability of phase
and construction | If the drinking water is | water , regularly
sites obtained from an | permission  of

intermittent public water
supply then storage tanks
will be provided. For this
contractor  will  submit
plans how availability of
drinking water shall be
assured. In case it is
obtained from the natural
spring then permission
from local authorities shall

local authority if
obtained  from
local spring




Sl.

No.

Environmental
Issues

Mitigation Measures

Parameter
(Indicators for
Compliance)

Responsible
Implementation

Responsible
Supervision

Frequency
for
Monitoring

Sources of
Fund for

Implementing

Mitigation
Measure

be obtained.

Waste disposal

The pre-identified disposal
location shall be part of
Comprehensive Waste
Disposal Plan. Solid
Waste Management Plan
to be prepared by the
Contractor in consultation
with local civic authorities.
The Environmental
Specialist of PWD shall
approve these disposal
sites after conducting a
joint inspection on the site
with the Contractor.
Contractor shall ensure
that waste shall not be
disposed off near natural
streams in the
surroundings of site and
along the access path.

Waste Disposal
sites, waste
management
plan

Contractor

PWD
PIU

and

Regularly
during
construction
phase

Contractor

Stockpiling of

construction
materials

Stockpiling of construction
materials will be done in
such a way that it does not
impact and obstructs the
drainage. The stockpiles
will be covered to protect
from dust and erosion.

Stockpiling sites
at MCC site

Contractor

PWD
PIU

and

Regularly
during
construction
phase

Contractor

Arrangement for

Construction Water

(i) The Contractor shall
provide a list of locations
and type of sources from
where water for
construction  shall  be
acquired.

(ii)The contractor shall use

Water

availability at
identified water
source locations

Contractor

PWD
PIU

and

Regularly
during
construction
phase

Contractor




Sl.

No.

Environmental
Issues

Mitigation Measures

Parameter
(Indicators for
Compliance)

Responsible
Implementation

Responsible
Supervision

Frequency
for
Monitoring

Sources of
Fund for
Implementing
Mitigation
Measure

ground/surface water as a
source of water for the
construction  with  the
written consent from the
concerned Department.
(ii)To avoid disruption/
disturbance to other water
users, the Contractor shall
arrange water from market
or from local municipality
and consult PWD before
finalizing the source.

Soil Erosion

Slope protection measures
will be undertaken as per
design to control soil
erosion especially on side
slopes of access and
internal roads.

Locations of

slope protection

Contractor

PIU and
PWD

Contractor

Water Pollution from
Construction Wastes

e The Contractor shall
take all precautionary
measures to prevent
entering of wastewater
into any local stream
during construction.

e The water quality of
ground and surface
water will be taken up as
per monitoring plan.

Sub-project site

Contractor

PIU and
PWD

Regularly
during
construction
phase

Contractor

10

Water Pollution from
Fuel and Lubricants

e The Contractor shall
ensure that all
construction vehicle
parking locations, fuel/
lubricants storage sites,
vehicle, machinery and

Vehicle
parking,

refueling sites,
Oil interceptor

functioning

Contractor

PIU and
PWD

Regularly
during
construction
phase

Contractor




Sl.

No.

Environmental
Issues

Mitigation Measures

Parameter
(Indicators for
Compliance)

Responsible
Implementation

Responsible
Supervision

Frequency
for
Monitoring

Sources of
Fund for
Implementing
Mitigation
Measure

equipment maintenance
and refueling site shall
be located at least 500
m away from the natural
streams.

e Contractor shall ensure
that all
vehicle/machinery and
equipment operation,
maintenance and
refueling shall be carried
out in such a manner
that spillage of fuels and
lubricants does  not
contaminate the ground.

o Waste water  from
vehicle parking, fuel
storage areas,
workshops, wash down
and refueling areas shall
be treated in an oil
interceptor before
discharging it on land or
into surface water
bodies or into other
treatment system.

e The water quality
monitoring of ground
water will be taken up as
per monitoring plan.

11

Soil Pollution due to
fuel and lubricants,
construction wastes

The fuel storage and
vehicle cleaning area will
be stationed such that
spillage of fuels and

Vehicle
maintenance
and parking
area, soil quality

Contractor

PIU and
PWD

Regularly
during
construction
phase

Contractor




Environmental Mitigation Measures Parameter Responsible Responsible | Frequency Sources of
Issues (Indicators for | Implementation | Supervision | for Fund for
Compliance) Monitoring Implementing
Sl. Mitigation
No. Measure
lubricants does not | monitoring
contaminate the ground. results
12 Siltation of water | No disposal of | Water bodies | Contractor PIU and | Regularly Contractor
bodies due to | construction wastes will be | specially natural PWD during
spillage of | carried out into the surface | streams construction
construction wastes | water bodies. Extraneous phase
construction wastes will be
transported to the pre-
identified disposal sites for
safe disposal.
13 Generation of dust The contractor will take | Sub-project site, | Contractor PIU and | Regularly Contractor
every precaution to reduce | air quality PWD during
the levels of dust at | monitoring construction
construction site. results phase
All the cut material to be
protected/ covered in a
manner to minimize dust
generation. In order to
minimize impacts on
neighboring  Gurudwara,
the MCC site will be
properly barricaded with
prefabricated MS sheets
of adequate height (3-4
m).
14 Emission from | All vehicles, equipment | PUC certificates | Contractor PIU and | Regularly Contractor
Construction and machinery used for | of vehicles and PWD during
Vehicles, Equipment | construction shall conform | machinery construction
and Machinery to the relevant Bureau of phase

Standard
The

India
norms.

(BIS)
discharge
standards promulgated
under the Environment
Protection Act, 1986 shall
be strictly adhered to. The




Environmental Mitigation Measures Parameter Responsible Responsible | Frequency Sources of
Issues (Indicators for | Implementation | Supervision | for Fund for
Compliance) Monitoring Implementing
Sl. Mitigation
No. Measure
silent/quiet equipment
available in the market
shall be used in the MCC
construction.
The  Contractor  shall
maintain a record of PUC
for all vehicles and
machinery used during the
contract period which shall
be produced for
verification whenever
required.
15 Noise Pollution The  Contractor  shall | Certificates of | Contractor PWD and | Regularly Contractor
confirm that all | vehicles PIU during
Construction  equipment | conforming construction
used in construction shall | noise phase
strictly conform to the | standards,
MoEFCC and CPCB noise | noise
standards and all vehicles | monitoring
and equipment used in | results

construction shall be fitted
with exhaust silencers.

At the construction sites
noisy construction work
such as crushing,
operation of DG sets, use
of high noise generation
equipment shall be
stopped during the night
time between 10.00 pm to
6.00 am.

Noise limits for
construction equipment
used in this project will not
exceed 75 dB (A). The




Environmental Mitigation Measures Parameter Responsible Responsible | Frequency Sources of
Issues (Indicators for | Implementation | Supervision | for Fund for
Compliance) Monitoring Implementing
Sl. Mitigation
No. Measure
MCC site will be properly
barricaded with MS
Sheets of adequate height
to avoid impacts of noise
generated due to
construction activities.
16 Impacts on flora and | Minimize impacts on flora | Environmental Contractor PWD and | Regularly Contractor
fauna and fauna during | monitoring PIU during
construction phase by | reports, construction
limiting site clearance bare | Trees and phase
minimum and limiting all | shrubs planted
types of pollution | at MCC site
generation
17 Material Handling at | Workers employed on | Data on | Contractor PWD and | Regularly Contractor
Sub-Project site mixing cement, lime | available PIU during
mortars, concrete, etc., will | personal construction
be provided with protective | protective phase
footwear and protective | equipment
goggles.
Workers, who are

engaged in welding works,
will be provided with
welder's protective eye-
shields.

The use of any toxic
chemical will be strictly in
accordance with the
manufacturer’s

instructions. The PWD will
be given at least 6 working
days’ notice of the
proposed use of any
chemical. A register of all




Environmental Mitigation Measures Parameter Responsible Responsible | Frequency Sources of
Issues (Indicators for | Implementation | Supervision | for Fund for
Compliance) Monitoring Implementing
Sl. Mitigation
No. Measure
toxic chemicals delivered
to the site will be kept and
maintained up to date by
the Contractor.
18 Disposal of | The  Contractor shall | Disposal site Contractor PIU and | Regularly Contractor
Construction Waste, | confirm that safe disposal PWD during
and Debris of the construction waste construction
will be ensured in the pre- phase
identified disposal
locations. In no case, any
construction waste will be
disposed off in open area
near MCC site
19 Onsite emergency | The onsite emergency | Onsite Contractor PWD Mock Drill | Contractor
plan for minor | plan will be prepared by | emergency plan every quarter
accidents and | the contractor in | document and
mishaps and | consultation with PWD | Disaster
Disaster and PMC. Management
Management Plan | For natural calamities, | Plan document
for Natural | disaster management plan | of PWD
Calamities prepared by the PWD
under the provisions of
Disaster Management Act
2005 will be followed.
20 Safety Measures | Adequate safety measures | Records of | Contractor PIU and | Regularly Contractor
During Construction | for workers during | availability of PWD during
handling of materials at | personal construction
the proposed MCC site | protective phase
will be taken up. equipment,
The contractor has to | availability of

comply with all regulations
for the safety of workers.
Precaution will be taken to
prevent danger of the
workers from accidental

first aid kits




Environmental Mitigation Measures Parameter Responsible Responsible | Frequency Sources of
Issues (Indicators for | Implementation | Supervision | for Fund for
Compliance) Monitoring Implementing
Sl. Mitigation
No. Measure
injuries, fire, etc. First aid
treatment will be made
available for all injuries
likely to be sustained
during the course of work.
The contractor will
conform to all anti-malaria
instructions given to him
by the Engineer.
21 Clearing of | Contractor to prepare site | Restoration Contractor PIU and | End of | Contractor
Construction of | restoration plans for | plan, and PWD construction
Camp and | approval by the Engineer | records of pre- phase
Restoration (PWD). The plan is to be | construction of

implemented by the
contractor prior to
demobilization.

On completion of the
works, all temporary

structures will be cleared
away, all rubbish burnt,
excreta or other disposal
pits or trenches filled in
and effectively sealed off
and the site left clean and
tidy, at the Contractor’s
expense, to the entire
satisfaction of the PWD

temporary sites




Table-3: Operation Phase Environmental Management Plan

Environmental Mitigation Measures Parameter Responsible Responsible | Frequency Sources of
Issues (Indicators Implementation | Supervision | for Fund for
for Monitoring Implementing
Sl. Compliance) Mitigation
No. Measure
1 Environmental The periodic monitoring of the | Monitoring Contractor PMU As per | DOLE,
Conditions ambient air quality, noise | results and | (during  defect monitoring Contractor
levels, and water quality will | relevant liability  period) Plan and PMU
be taken up as per monitoring | standards and DOLE (in
plan through an approved second year of
monitoring agency. operation)
Necessary boundary wall and through
plantation around boundary Pollution
will be maintained to screen Monitoring
vehicular ftraffic  emissions Agency
from access road.
2 Unhygienic The DOLE  will carry out | Maintenance DOLE PMU Every Quarter | DOLE and
conditions due to | maintenance of the toilets at | schedule of PMU

poor maintenance
of sanitation
facilities and
irregular solid
waste collection

MCC and carry out the
regular collection and disposal
of wastes to a designated
waste treatment site. The solid
waste disposal will be
integrated with the Udaipur
town waste disposal system.
Septic tanks will be maintained
and regularly emptied.

MCC building
and facilities
created




Environmental Mitigation Measures Parameter Responsible Responsible | Frequency Sources of
Issues (Indicators Implementation | Supervision | for Fund for
for Monitoring Implementing

Sl. Compliance) Mitigation

No. Measure

3 Natural Disasters | Necessary procedures to be | Warnings  of | District DOLE During Government

followed by the visitors, MCC | disasters by | Administration Disasters of  Himachal
staff and trainees during the | Meteorological Pradesh
natural disasters shall be | Department

written at prominent locations.

4 Waste from | The supplier of Solar PV cell | Waste Supplier and | MCC As per | Fee of Solar
operation and | will collect any waste | generated Operator of | Udaipur schedule of | PV Cell
maintenance  of | generated on account of | from operation | Solar PV Cell Manager maintenance | Supplier
solar PV Cell operation and maintenance for | and

possible maintenance
recycle/reuse/disposal as | of Solar PV
operations will be maintained | Cell

by the supplier.

5 Onsite emergency | The MCC Udaipur Manager | Onsite Manager MCC | DOUD Mock  Drills | MCC
plan for minor | will prepare onsite emergency | Emergency Udaipur every quarter | operation cost
accidents and | plan for possible minor | plan document
mishaps and | accidents and mishaps for | and Disaster
Disaster operational phase. Management
Management Plan | For natural calamities, the | Plan document
for Natural | disaster management plan
Calamities prepared by DOLE will be

followed.
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