PROFORMA FOR SPLIT UP SANCTION

Name of work:

Reference No. of A/A & E/S with amount.

Reference of technical sanction.
(with No. & date)

In case technical sanction has not
been accorded reasons thereof and
the probable date of by which it is
likely to be accorded.

Detail of component, parts with
amount of each in A/A & E/S.

Whether splitting up done previously
if so, sanction No. & date with
amount in each case and component
as a whole.

Sr.No :-

Amount :-

Up to date expenditure as on

Component Amount

Component Amount

Total :-

Contd.P-2/-



10

11

12

I

The components for which sanction Component
to split up is required alongwith

estimate cost of the construction work

(This must correlate with component

shown against item No.5 above.

The amount of working estimate duly checked

accompany the proposal for splitting up of the
work.

Budget allotment/Deposit during the year.
Also mention cost of booked material.

Detailed reasons necessitating the sanction for
splitting up the work.

In the event of excess over A/A & E/S beyond

permissible limit the position of the revise
estimate,

C/8

Superintending Engineer,
Circle,

HP-PWD,

Amount
in W/E

Corresponding
Provision in A/A&E/S

Total

Rs.

Executive Engineer,

Division

HP-PWD,




